

CONTRACT NO. 6134
 MINERAL POINT ROAD AT OWEN DRIVE INTERSECTION IMPROVEMENT

Raymond P. Cattell, Inc.	\$110,280.75
--------------------------	--------------

Acct. No. CS53-58250-810360-00-53W0545	\$94,211.55
Contingency 8%±	7,537.00
Plan & Prep15%±	<u>14,131.45</u>
Sub-Total	\$115,880.00

Acct. No. CS53-58540-810360-00-53W0545	\$16,069.20
Contingency 8%±	1,286.00
Plan & Prep15%±	<u>2,414.80</u>
Sub-Total	\$19,770.00

GRAND TOTAL	<u>\$135,650.00</u>
-------------	---------------------