
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

3'x3' SAS 9 EA 1,800.00$   16,200.00$               
Engineering @ 10% 1,620.00$                 
Total Cost 1,980.00$  17,820.00$               

Type H Inlet 29 EA 1,900.00$   55,100.00$               
Engineering @ 10% 5,510.00$                 
Total Cost 2,090.00$  60,610.00$               

Type H Inlet - Alley 4 EA 2,700.00$   10,800.00$               
Engineering @ 10% 1,080.00$                 
Total Cost 2,970.00$  11,880.00$               

18" RCP Apron Endwall w/ pipe grate 2 EA 1,700.00$   3,400.00$                 
Engineering @ 10% 340.00$                    
Total Cost 1,870.00$  3,740.00$                 
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GRAND TOTAL COST 94,050.00$               

Prepared By: bls
Date: 2/11/2019

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

Project No. 10505 / Contract No. 2414

BIRCHWOOD POINT PHASE 3



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP Storm Sewer 598 LF 31.00$     18,538.00$               
Engineering @ 10% 1,853.80$                 
Total Cost 34.10$    20,391.80$               

15" RCP Storm Sewer 908 LF 35.00$     31,780.00$               
Engineering @ 10% 3,178.00$                 
Total Cost 38.50$    34,958.00$               

18" RCP Storm Sewer 604 LF 39.00$     23,556.00$               
Engineering @ 10% 2,355.60$                 
Total Cost 42.90$    25,911.60$               

Storm Sewer Trench Compaction 2110 TF 0.50$       1,055.00$                 
Engineering @ 10% 105.50$                    
Total Cost 0.55$      1,160.50$                 
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GRAND TOTAL COST 82,421.90$               

Prepared By: bls
Date: 2/11/2019

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

Project No. 10505 / Contract No. 2414

BIRCHWOOD POINT PHASE 3


