
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H Inlet 7 EACH 2,300.00$     16,100.00$               
Engineering @ 12% 1,932.00$                 
Total Cost 2,576.00$     18,032.00$               
3X3 SAS 11 EACH 3,100.00$     34,100.00$               
Engineering @ 12% 4,092.00$                 
Total Cost 3,472.00$     38,192.00$               
4X4 SAS 7 EACH 3,700.00$     25,900.00$               
Engineering @ 12% 3,108.00$                 
Total Cost 4,144.00$     29,008.00$               
15" Apron End w/ Gate 1 EACH 1,800.00$     1,800.00$                 
Engineering @ 12% 216.00$                    
Total Cost 2,016.00$     2,016.00$                 
18" Apron End w/ Gate 2 EACH 1,900.00$     3,800.00$                 
Engineering @ 12% 456.00$                    
Total Cost 2,128.00$     4,256.00$                 
24" Apron End w/ Gate 1 EACH 2,100.00$     2,100.00$                 
Engineering @ 12% 252.00$                    
Total Cost 2,352.00$     2,352.00$                 
Wingwall 2 EACH 24,400.00$   48,800.00$               
Engineering @ 12% 5,856.00$                 
Total Cost 27,328.00$   54,656.00$               
3' DIA SAS 1 EACH 2,300.00$     2,300.00$                 
Engineering @ 12% 276.00$                    
Total Cost 2,576.00$     2,576.00$                 
Box Culvert Bends 2 EACH 8,000.00$     16,000.00$               
Engineering @ 12% 1,920.00$                 
Total Cost 8,960.00$     17,920.00$               
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GRAND TOTAL COST 169,008.00$             

Prepared By: EEA
Date: 12/15/2022

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

12629

Western Addition to 1000 Oaks Ph 2



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 723 LF 43.00$     31,089.00$               
Engineering @ 12% 3,730.68$                 
Total Cost 48.16$     34,819.68$               
15" RCP 566 LF 46.75$     26,460.50$               
Engineering @ 12% 3,175.26$                 
Total Cost 52.36$     29,635.76$               
18" RCP 880 LF 50.00$     44,000.00$               
Engineering @ 12% 5,280.00$                 
Total Cost 56.00$     49,280.00$               
24" RCP 585 LF 60.00$     35,100.00$               
Engineering @ 12% 4,212.00$                 
Total Cost 67.20$     39,312.00$               
8'X4' Box Culvert 668 LF 790.00$   527,720.00$             
Engineering @ 12% 63,326.40$               
Total Cost 884.80$   591,046.40$             
Storm Sewer Trench Compaction 2754 TF 1.00$       2,754.00$                 
Engineering @ 12% 330.48$                    
Total Cost 1.12$       3,084.48$                 
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GRAND TOTAL COST 747,178.32$             

Prepared By: EEA
Date: 12/15/2022

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

12629

Western Addition to 1000 Oaks Ph 2
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