

MADISON MUNICIPAL BUILDING ELECTRICAL PANEL UPGRADE

CONTRACTORS	CONTRACT NO. 6937
FORWARD ELECTRIC, INC.	\$ 149,543.00
ESTIMATED COST	\$100,000.00

**Hacker, Marsha**

---

**From:** Hoffman, Jeanne  
**Sent:** Saturday, September 01, 2012 8:03 AM  
**To:** Stauffer, Paul; Johnson, Johanna; Swenson, Sally; Hannan, LeAnne; Conway, Max; Fries, Greg; Bachmann, Christy; Dailey, Mike; Phillips, Rob  
**Cc:** Pien, Janet; Hacker, Marsha  
**Subject:** RE: Bid Opening Tab - Friday, 8/31

I 100% agree.

Jeanne

---

**From:** Stauffer, Paul  
**Sent:** Friday, August 31, 2012 3:05 PM  
**To:** Johnson, Johanna; Swenson, Sally; Hannan, LeAnne; Conway, Max; Hoffman, Jeanne; Fries, Greg; Bachmann, Christy; Dailey, Mike; Phillips, Rob  
**Cc:** Pien, Janet; Hacker, Marsha  
**Subject:** RE: Bid Opening Tab - Friday, 8/31

Based on the Bid amount, I would recommend that we rebid the MMB Electrical Panel Upgrade project. I called some contractors to determine if there was any interest if we rebid. Most said that the bid period fell during a very busy time and they did not have time to respond by the due date.  
Paul

**From:** Johnson, Johanna  
**Sent:** Friday, August 31, 2012 1:50 PM  
**To:** Swenson, Sally; Hannan, LeAnne; Stauffer, Paul; Conway, Max; Hoffman, Jeanne; Fries, Greg; Bachmann, Christy; Dailey, Mike; Phillips, Rob  
**Cc:** Pien, Janet; Hacker, Marsha  
**Subject:** Bid Opening Tab - Friday, 8/31

Please see attached bid opening results from Friday, 8/13.

Marsha: Contract 6883, Starkweather, had the bid opening date changed by addendum to 9/14.

Happy holiday weekend to everyone.

Johanna