

**Amendment 3
Exhibit 2**

Spring Harbor Watershed Study	AE2S								MARS							Task Total (incl. Expenses)
	Jeff	Amber	Zach	Travis	Linda	Brian	Danielle L	Sheryl	Rob	Steve	Debbie	Ryan	Gabe	Nick	Admin	
Task	\$218	\$194	\$157	\$132	\$157	\$178	\$126	\$87	\$175	\$145	\$145	\$124	\$113	\$124	\$60	
Task 1 - Data Collection	0	66	6	0	61	0	1	0	0	4	0	0	0	0	0	\$ 40,200.00
Task 2 - Public Engagement #1	0	52	0	0	29	0	15	0	0	9	0	0	0	2	0	\$ 18,550.00
Task 3 - Existing Conditions InfoSWMM Model	6	125	96	16	370	0	0	0	0	14	0	0	0	0	0	\$ 103,250.00
Task 4 - Execute Existing Conditions Modeling	8	40	8	0	72	0	36	0	0	0	0	0	0	0	0	\$ 26,750.00
Task 5 - Public Engagement #2	4	59	5	0	43	0	20	0	0	10	0	0	0	0	0	\$ 15,721.00
Task 6 - Evaluate Flood Mitigation Alternatives	9	157	0	0	487.5	0	89	0	9	21	34	44	176	0	0	\$ 162,014.00
Task 7 - Peer Review (3)	0	162	0	0	16	0	12	0	0	0	0	0	0	0	0	\$ 35,460.00
Task 8 - Public Meeting to Present Alts	0	18	0	0	16	0	8	0	0	12	0	8	0	0	0	\$ 10,400.00
Task 9 - Final Report	0	8	14	0	50	4	16	4	0	0	4	14	48	0	0	\$ 23,600.00
Task 10 -Project Management and Progress Meetings	19	155	2	0	22	0	0	0	4	27	0	0	0	0	0	\$ 43,380.00
Task 11 -InfoSWMM Training	0	9	6	0	2	0	0	0	0	0	0	0	0	0	0	\$ 3,000.00
Task 12 -University Avenue Continued Services	0	25	4	50	0	0	0	0	0	0	0	0	0	0	0	\$ 12,100.00
Total Engineering	46	876	141	66	1169	4	197	4	13	97	38	66	224	2	0	\$ 494,425.00