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This form must be returned with your response. 

In signing Proposals, we certify that we have not, either directly or indirectly, entered into any agreement 
or participated in any collusion or otherwise take any action in restraint of free competition; that no 
attempt has been made to induce any other person or firm to submit or not to submit Proposals, that 
Proposals have been independently arrived at, without collusion with any other Proposers, competitor or 
potential competitor; that Proposals have not been knowingly disclosed prior to the opening of Proposals 
to any other Proposers or competitor; that the above statement is accurate under penalty of perjury. 

The undersigned, submitting this Proposals, hereby agrees with all the terms, conditions, and 
specifications required by the City in this Request for Proposals, declares that the attached Proposals and 
pricing are in conformity therewith, and attests to the truthfulness of all submissions in response to this 
solicitation. 

Proposers shall provide the information requested below. Include the legal name of the Proposers and 
signature of the person(s) legally authorized to bind the Proposers to a contract. 

COMPANY NAME 

SIGNATURE DATE 

PRINT NAME OF PERSON SIGNING 
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Form A: Signature Affidavit 

RFQ #:10082-0-2022-BP 

RdeBoer
Typewriter
SAIKI DESIGN, INC.

RdeBoer
Typewriter
KEN SAIKI, PRESIDENT, SAIKI DESIGN

RdeBoer
Placed Image

RdeBoer
Typewriter
05 / 02 / 2022



This form must be returned with your response. 

Proposers hereby acknowledge the receipt and/or submittal of the following forms: 

Forms 
Initial to 

Acknowledge 
SUBMITTAL 

Initial to 
Acknowledge 

RECEIPT 

RFQ Description of Services/Commodities N/A 

Form A: Signature Affidavit 

Form B: Receipt of Forms and Submittal Checklist 

Form C: Proposer Profile 

Form D: Fee Proposal N/A N/A 

Form E: References 

Appendix A: Standard Terms & Conditions N/A 

Appendix B: Contract for Purchase of Services N/A 

Addendum # N/A 

Addendum # N/A 

Addendum # N/A 

Addendum # N/A 

VENDOR NAME 

COMPANY NAME 
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Form B: Receipt of Forms and Submittal Checklist 

RFP #:10082-0-2022-BP 

Saiki Design, Inc. 
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KEN SAIKI [KS], PRESIDENT
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SAIKI DESIGN, INC.



COMPANY INFORMATION 

This form must be returned with your response. 

COMPANY NAME (Make sure to use your complete, legal company name.) 

FEIN (If FEIN is not applicable, 
SSN collected upon award) 

CONTACT NAME (Able to answer questions about proposal.) TITLE 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

ADDRESS CITY STATE ZIP 

AFFIRMATIVE ACTION CONTACT 
The successful Contractor, who employs more than 15 employees and whose aggregate annual business with the City for the 
calendar year, in which the contract takes effect, is more than twenty-five thousand dollars ($25,000), will be required to comply with 
the City of Madison Affirmative Action Ordinance, Section 39.02(9) within thirty (30) days of award of contract. 
CONTACT NAME TITLE 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

ADDRESS CITY STATE ZIP 

ORDERS/BILLING CONTACT 
Address where City purchase orders/contracts are to be mailed and person the department contacts concerning orders and billing. 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

ADDRESS CITY 

LOCAL VENDOR STATUS 
The City of Madison has adopted a local preference purchasing policy granting a scoring preference to local suppliers. Only 
suppliers registered as of the bid’s due date will receive preference. Learn more and register at the City of Madison website. 
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CHECK ONLY ONE: 
Yes, we are a local vendor and have registered on the City of Madison website under the following 
category: www.cityofmadison.com/business/localPurchasing 
No, we are not a local vendor or have not registered. 

Form C: Proposer Profile 

RFQ #:10082-0-2022-BP 

CONTACT NAME TITLE 

STATE ZIP  

608-405-8148

http://www.cityofmadison.com/business/localPurchasing
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SAIKI DESIGN, INC.
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Typewriter
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Vice President
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x
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Business & Professional Services



 
This form must be returned with your response. 

 
For Proposer: Provide company name, address, contact person and information on up to five (5) or more 
master plan projects with scope and requirements similar to the Lake Monona Waterfront. 

 
 

REFERENCE #1 – CLIENT INFORMATION 
COMPANY NAME CONTACT NAME 

ADDRESS CITY STATE ZIP 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

CONTRACT PERIOD YEAR COMPLETED TOTAL COST 

DESCRIPTION OF THE PERFORMED WORK 

 
 
 

REFERENCE #2 – CLIENT INFORMATION 
COMPANY NAME CONTACT NAME 

ADDRESS CITY STATE ZIP 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

CONTRACT PERIOD YEAR COMPLETED TOTAL COST 

DESCRIPTION OF THE PERFORMED WORK 

 
 
 
 
 
 
 

COMPANY NAME 
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Form E: Proposer References 

RFQ #:10082-0-2022-BP 

RdeBoer
Typewriter
City of Madison - Engineering

RdeBoer
Typewriter
Christy Bachmann, P.E., Principal Engineer

RdeBoer
Typewriter
215 Martin Luther King, Jr. Blvd., Suite 017
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Typewriter
Madison
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608-266-4095
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cbachmann@cityofmadison.com
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Typewriter
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RdeBoer
Typewriter
2015

RdeBoer
Typewriter
undetermined

RdeBoer
Typewriter
A complete reconstruction of the iconic State Street corridor including streetscape design, urban tree planting and plant health
strategies, street furniture selection and integrated public art.  The 700-800 block phase included close coordination with UW-Madison
related to the integration of the corridor with East Campus Mall, Library Mall and Alumni Park; a grand staircase was designed to
connect Bascom Hill to the State Street corridor and the State Capitol  in a grand gesture to physically tie "town and gown".  The
project included many custom pavement designs and details, the integration of Philosopher's Stones public art and integration with
Lisa Link Peace Park, a separate project through which Saiki Design crafted a timeless, elegant public park and plaza space.

RdeBoer
Typewriter
SAIKI DESIGN, INC.
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Green Infrastructure & Flood Mitigation

RdeBoer
Typewriter
City of Madison - Engineering

RdeBoer
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Sarah Lerner, GIS Specialist / Project Manager
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215 Martin Luther King, Jr. Blvd., Suite 017
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Madison

RdeBoer
Typewriter
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Typewriter
53701

RdeBoer
Typewriter
608-261-8592

RdeBoer
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slerner@cityofmadison.com

RdeBoer
Typewriter
2010-2018

RdeBoer
Typewriter
2018

RdeBoer
Typewriter
Aprox. $14M 

for MP Implementation

RdeBoer
Typewriter
A significant planning effort that resulted in a shoreline and park development plan for James Madison Park.  The public engagement 

process followed the City’s Racial Equity and Social Justice Initiative (RESJI) to optimize public participation. In addition to public 

meetings, the planning team met with a stakeholder committee and advocacy organizations. Other tools included an online survey

and continuously updated web site; questionnaires, and impromptu “pop up” sessions in the park.  The plan includes 

recommendations for a new park shelter, reorganization of parking, play fields, play spaces and courts, a completely renovated 

shoreline with expanded beach, boat docks, on-site watercraft vendor, a leasable space for a coff ee shop, improved access and 

dockage for a local rowing club using the existing boathouse, landscape management and storm water management enhancements 

to the park watershed and to the regional storm sewer system within the park.



 
 
 

REFERENCE #3 – CLIENT INFORMATION 
COMPANY NAME CONTACT NAME 

ADDRESS CITY STATE ZIP 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

CONTRACT PERIOD YEAR COMPLETED TOTAL COST 

DESCRIPTION OF THE PERFORMED WORK 

 
 
 

REFERENCE #4 – CLIENT INFORMATION 
COMPANY NAME CONTACT NAME 

ADDRESS CITY STATE ZIP 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

CONTRACT PERIOD YEAR COMPLETED TOTAL COST 

DESCRIPTION OF THE PERFORMED WORK 

 
 
 
 
 
 
 
 
 
 
 

COMPANY NAME 
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Form E: References 

RFP #:10082-0-2022-BP 

reconstruction)

 (Entire street t
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City of Madison - Madison Arts Program
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Karin Wolf, Madison Arts Program Administrator
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215 Martin Luther King, Jr. Blvd., Suite 017
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kwolf@cityofmadison.com
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2010-2020

RdeBoer
Typewriter
2015

RdeBoer
Typewriter
Aprox. $1.5M fpr landscape + 
integrated public art

RdeBoer
Typewriter
A Wisconsin DOT project with significant impacts on City of Madison infrastructure and neighborhoods in the Verona Road / Beltline
area.  Saiki Design provided integrated public art design and selection for art tile mosaics and a sculptural "light box".  Saiki Design
was responsible for coordination with multiple stakeholder groups and allied professionals and producing construction documents.
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Typewriter
City of Madison - Planning

RdeBoer
Typewriter
215 Martin Luther King, Jr. Blvd., Suite 017

RdeBoer
Typewriter
608-266-4866

RdeBoer
Typewriter
bzellers@cityofmadison.com

RdeBoer
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2016-2018

RdeBoer
Typewriter
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Ben Zellers, Planner

RdeBoer
Typewriter
Madison

RdeBoer
Typewriter
WI

RdeBoer
Typewriter
Aprox. $19M

RdeBoer
Typewriter
53701

RdeBoer
Typewriter
Reconstruction of Wingra Park Entrance Renovation and Monroe Street Plaza (formerly Crazylegs Plaza).  The project was
designed, bid and constructed within City of Madison standards.  Saiki Design was responsible for leading site planning and design,
coordination with neighborhoods and public artists, producing construction documents and providing construction administration.

RdeBoer
Typewriter
SAIKI DESIGN, INC.



 
 
 

REFERENCE #5 – CLIENT INFORMATION 
COMPANY NAME CONTACT NAME 

ADDRESS CITY STATE ZIP 

TELEPHONE NUMBER FAX NUMBER 

EMAIL 

CONTRACT PERIOD YEAR COMPLETED TOTAL COST 

DESCRIPTION OF THE PERFORMED WORK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPANY NAME 
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Form E: References 

RFP #:10082-0-2022-BP 
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SAIKI DESIGN, INC.
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City of Dubuque - Engineering
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Typewriter
50 West 13th Street

RdeBoer
Typewriter
563-589-4276

RdeBoer
Typewriter
dmuehrin@cityofdubuque.org

RdeBoer
Typewriter
2008-Ongoing
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Typewriter
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Deron Muehring, City Engineer

RdeBoer
Typewriter
In Progress

RdeBoer
Typewriter
IA

RdeBoer
Typewriter
52001

RdeBoer
Typewriter
$227M+, Phased Implementation

RdeBoer
Typewriter
Bee Branch Creek Restoration is a complex project that balances the functional requirements of stormwater conveyance and 

storage in an area prone to large flood events with the creation of a usable public greenspace in a historically underserved 

neighborhood  in Dubuque. Saiki Design was commissioned to provide a comprehensive plan in 2008 which included planning, 

community visioning, development of the corridor’s character, theme, and landscape vocabulary.  On the heels of the planning effort,

the City initiated a series of design and construction document packages for multiple phases and sub-areas of the plan.  Saiki Design

was involved in site design and planting and landscape restoration for all phases as well as construction oversight.

The team developed a publicly vetted master plan that responded to the City’s needs and desires, allowing the corridor to transition 

from unprogrammed greenspace to a pedestrian district. The plan also connected the corridor to a regional pedestrian and bicycle

infrastructure system as well as to specific community amenities and assets identified by residents.
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To best leverage the full expertise of both firms, we have joined forces as a consortium 
that will share responsibilities and execute all aspects of the work. This consortium 
approach will result in big ideas, national and local experience, and a personal touch 
that neither firm could replicate alone.  Given Saiki’s immediate proximity and decades 
of local design excellence they will serve as the primary point of contact for the project.  
Additional details on the partnership and their shared values can be found below.

Saiki. Organized in 1989, Saiki Design is an office with over 100 years of combined 
staff experience in landscape architecture.  Our staff includes professional landscape 
architects, LEED accredited professionals, public artists, master gardeners, and designers 
with degrees in landscape architecture.

We treat all of our projects as unique challenges.  We do not apply previously developed 
solutions, although we lean heavily upon the collective wisdom and experience of our own 
staff, our collaborators and clients.  We know that we are practicing in a world that is 
changing; therefore, we are committed to continued learning and teaching.  

SWA. For over 60 years, SWA Group has been recognized as design leaders in the fields of 
landscape architecture, planning, and urban design.  We have received over 900 awards 
and have worked in 47 states and more than 60 countries.  Our principals are among the 
industry’s most talented and experienced designers and planners.  Emerging in 1959 as the 
west coast office of Sasaki, Walker and Associated, the firm first assumed the SWA Group 
name in 1975.  

Despite being one of the largest firms of its type, SWA is organized into smaller studio-
based offices that enhance creativity and client responsiveness.  Over 75% or our work 
has historically come from repeat clients.  In addition to bringing strong aesthetic, 
functional, and social design ideas to our projects, we’re also committed to integrating 
principles of environmental sustainability.  At the core of our work is a passion for 
imaginative, solution-oriented design that adds value to land, buildings, cities, regions, 
and to people’s lives.  

Saiki + SWA 
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METHODOLOGY 
Our approach towards Master Planning projects involves the 
following key steps.

Listen 
The first and most important step is to listen; listen to 
the client’s goals, project team members, government 
agencies, and the community at large. A thorough project 
team engagement and workshopping process is the central 
component of the project. Our project will generate a 
vision that is built on common consensus and responds to 
realistic development opportunities for the site. We will do 
so in a manner that is founded on an understanding of the 
project needs and integrates design excellence, engineering 
intelligence, regulatory savvy, and market-wisdom.

Synthesize
Through visioning sessions and data gathering, we seek to find 
shared interests and goals. This provides new strategies to 
forge connections between the community and surrounding 
environment. Using SWA’s nation-wide and global experience, 
the team will benchmark current trends in waterfront 
development and bring a broad perspective and innovative 
ideas to Madison’s lakefront.

Create 
As studio-based designers with decades of experience, we 
acknowledge that our creative process evolves and is directly 
tied to each project we undertake.  However, we know that 
the most successful projects have a common theme of strong 
collaboration, research, and respect. Keeping this in mind, 
we begin our process with an open mindset and empathetic 
approach in attempt to gain understanding of the problem. 
As a result, our work is built on user-driven needs and spatial 
identity.

SHARED VALUES
Our team members have a collective reputation as pragmatic 
problem solvers with a talent to design adaptable and dynamic 
landscapes. The following principles guide our work and are 
described here to help explain our philosophical approach to 
project planning, design, and implementation:

Establishing Identity
Our team believes in the uniqueness of place. Community 
places in particular can impact the things we do, how we 

grow up, our interactions with others…they help define 
who we are!  We recognize a strong place attachment is 
formed through meaningful connections. For this reason, 
our projects are always rooted in the cultural, social, and 
environmental history of the site. We build on existing 
community values and incorporate new placemaking 
techniques in a holistic way so that our landscapes may 
become a fully integrated part of our communities.

High-Performance 
Infrastructure
To promote long-term sustainability and realize cost 
efficiencies, we look for opportunities to incorporate 
flexible, “soft” infrastructure into critical city networks 
like water, transportation, and energy.  Additionally, we 
view historically neglected or highly industrial spaces 
such as highway interchanges, brownfields, canals, rivers, 
transportation corridors, as opportunities for intervention 
and re-use. Our team believes that high quality landscape 
architecture and planning accounts for proper stormwater 
management techniques, natural systems restoration, 
and habitat expansion. The bottom line: as environmental 
stewards, we consistently strive to adapt, reuse, or create 
new infrastructure networks to leave our communities 
healthier and more biologically diverse than how we found 
them.

Urbanism, Landscape & 
Architecture
As designers, we know that urban massing shapes space 
and defines our places. As part of the master plan, we 
will study existing massing relationships and consider 
how new forms may affect these relationships. This calls 
for an acute understanding of urban typologies and their 
contributions to our urban fabric. We intend to investigate 
at a series of scales to ensure our proposed plans not only 
meet desired functions, but are appropriate to the context 
of Madison.  

Keeping it Real
We have planned, designed, and built hundreds of award-
winning projects both nationally and internationally. We 
are planners, architects, and engineers who plan to build 
- when we draw, we are thinking of the details. Our work is 
both innovative and practical, respective of site context, 
community, and cost.

DESIGN SERVICES AND 
LEADERSHIP
Planning
We each produce comprehensive land plans and master 
plans for large land areas. Because our work is site-based, 
we are able to create plans that sensitively make the 
best use of terrain, landform, natural systems, landscape 
and urban spaces, and integrate those elements 
with the required infrastructure, buildings, and other 
improvements. We apply these same skills to projects 
involving the use and restoration of waterways and other 
natural systems.

Urban Design
We offer master planning, preparation of design guidelines, 
and full design services for urban projects. These 
urban design and planning services can be applied to 
entire districts, as well as street systems, city blocks, 
public parks and plaza spaces, waterfronts, and the 
smallest of urban areas. We are skilled at addressing 
both the redevelopment of an urban area—including infill 
development and land use changes—as well as the design 
of new urban environments.

Sustainability
Together, we are committed to sustainability in all aspects 
of our design practice: our people, our offices, and most 
importantly, our projects. Truly sustainable design must 
provide for a long-term balance between environmental, 
economic, social and aesthetic needs. Beauty and 
livability are key aspects of lasting, sustainable projects. 
We believe that true sustainability is about creating places 
that go beyond neutrality, contributing in a restorative, 
regenerative and productive way.
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LOCAL ROOTS/GLOBAL 
REACH  
Our understanding of the project scope and challenges 
has led us to assemble our proposed team for this 
competition.  This is not a partnership of convenience, but 
a collaboration based on previous relationships, mutual 
respect and business principles, local knowledge, wide-
ranging experience, expertise, and defined by success.

Most of our consultant team are Madison-based 
companies and individuals.  We are your neighbors who 
are passionate about the city and its lakes.  We have been 
practicing here for decades but our areas of practice 
reach well beyond the city limits, regionally, nationally, and 
internationally. 

Ken Saiki Design - 
Landscape Architecture + 
Visioning
Saiki provides award winning landscape architecture and 
sustainable site design to both public and private clientele 
throughout the State of Wisconsin and the upper Midwest. 

SWA - Landscape 
Architecture + Visioning 
+ Planning
SWA is the largest planning and landscape architecture 
firm in the country.  They bring a deep experience in 
waterfront and public space to inspire us to reach for 
extraordinary solutions.  While they will come to Madison 
from elsewhere, their design leadership has vested 
Wisconsin interests are all proud Badger alumni. 

Baird - Civil Engineering 
+ Shoreline Vegetation
Baird is an international waterfront specialist based in 
Madison.  Their work can be found world-wide and here in 
Madison within various waterways.  

Toole Design - Multi 
Modal Design
Toole Design is an international multi-modal 
transportation, planning and landscape architecture 
practice with locations throughout the United States and 
Canada, including their E. Washington Avenue location.  

Urban Assets - Planning + 
Stakeholder Engagement
Urban Assets will work with us to share their depth of 
knowledge during the competition phase and to hold our 
feet to the fire to ensure solutions address the needs and 
desires of our entire community. 

EQT by Design - Equity
EQT brings 25+ years of experience in equity-centered 
community engagement, strategic planning, change 
management, and organizational culture design within 
government, community, and the corporate and nonprofit 
sectors. Their strength lies in elevating historically 
marginalized voices and perspectives to further equity-
centered policy and systems change, as well helping 
systems redesign, build, and implement strategic 
initiatives focused on an equity-centered change 
management strategy.

Consultant Introduction

Prime Consultant
Ken Saiki Design + SWA

Landscape Architecture + Visioning + Planning

Civil Engineering + 
Shoreline Vegetation

Peter Truax

Client Group
City of Madison Parks

Baird EQT by Design

Equity

Annette Miller

Multi Modal Design Planning + Stakeholder 
Engagement

Kevin Luecke

Toole

Melissa Huggins

Urban Assets

Specialty  Consultants

(Project Lead)
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Key Staff Experience

Principal Design Team

Key staff that will be assigned to the project have a passion and depth of expertise that is directly related to Lake Monona 
Design Challenge. Our team includes proud professionals that live in the Madison area or from Wisconsin and are often 
nationally recognized as innovative experts in their field. We have also worked hard to create a project team that is 
inclusive and diverse. We know through experience that bringing a variety of voices to the work will not only generate more 
creative ideas, but will also result in a more successful place that is embraced by a diversity of users, and communities.

Ken Saiki. President. Saiki Design, Landscape Architect (30 Years) 
Ken Saiki established Saiki Design in 1989 with the goal of creating a firm dedicated to landscape architecture 
as a profession and a process. Saiki Design has grown to become Wisconsin’s largest firm devoted completely 
to landscape architecture, with multiple state and national design accolades to its credit. While much of Ken’s 
work focuses on urban and campus architecture, he approaches design challenges of any scale and typology 
with a creative approach to problem resolution. Ken is a well-known figure in the landscape architecture 
community, having served on the City of Madison’s Zoning Re-write Advisory Committee, the Lisa Link Peace 
Park Advisory Committee, and the Urban Design Commission, as well as mentoring and cooperating to help 
the profession flourish.

Matt Baumgarten, ASLA. SWA, Design Principal
Matt Baumgarten is an Principal with SWA Group working on award winning domestic and international 
projects from SWA’s Houston office since 2005. After graduating from the University of Wisconsin-Madison 
with a Bachelor of Science degree in landscape architecture, he has been pursuing his passion for natural 
systems through large scale environmental analysis, planning and site specific design work. Particular 
interests include ecological restoration, watershed planning, innovative storm water management practices, 
park design, and the creation of multi-use trail facilities.

Tim Peterson, FASLA. SWA, Landscape Architect (34 Years)
Tim Peterson is a landscape architect specializing in design control and construction phase services, 
working closely with the client and contractors from the bidding phase through final punch list inspections. 
His experience gave him the ability to understand design at a practical level—to understand what can be 
built, in how long; to forecast budgets—and taught him the importance of building strong relationships with 
contractors (“key in our industry”). Since joining SWA, he has performed construction phase services on 
numerous award winning projects.

Relevant Projects 
James Madison Park Master Plan. Madison, WI

State Street Reconstruction. Madison, WI
Library Mall Reconstruction. Madison, WI 

Relevant Projects 
Baton Rouge Lakes Master Plan, Baton Rouge, LA

Bayou Greenways, Houston, TX
Shenzhen Bay Waterfront, Shenzhen, China

Relevant Projects 
Buffalo Bayou Park, Houston, TX

Cross Creek Ranch Polishing Pond, Houston, TX
Flewe3llen Creek Restoration, Houston, TX

Design Team

Caleb Barth. W.F. Baird & Associates, Civil Engineer (12 Years)
As an engineer with Baird, Mr. Barth has been extensively involved in a variety of multi-disciplinary 
projects in the Great Lakes, Atlantic Coast, Gulf of Mexico, Caribbean, Africa, and Australia. Mr. Barth 
is experienced in the design of port and harbor infrastructure, waterfronts, and a variety of hard and 
soft solutions for coastal erosion. As project manager, Mr. Barth has led teams of multi-disciplinary 
teams and delivered projects from concept to construction on budget. Mr. Barth is experienced in 
constructibility reviews, cost estimating, permitting, and construction field support.

Kevin Luecke. Toole Design, Transportation Planner (10+ Years)
Kevin is a multimodal transportation planner with a broad background in active transportation planning 
and policy. Kevin has worked to improve bicycling and walking in communities large and small through 
people-centered planning. Kevin has managed projects that have recommended hundreds of miles of 
bicycle and pedestrian facilities, researched pedestrian and bicycle issues for the Federal Highway 
Administration, produced Pedestrian Safety Action Plans, and conducted numerous public outreach 
events to engage citizens in various planning activities.

Melissa R. Huggins, AICP. Urban Assets, Planner (25 Years) 
Melissa is the Founder and Principal of Urban Assets and has spent the last 25 years successfully 
working with the public and private sectors, grassroots organizations, and major institutions on a 
variety of planning and engagement initiatives, including award-winning planning and urban design 
projects. She excels at guiding inclusive engagement processes that go beyond the expected to build 
long-term community trust and understanding. Melissa’s deep knowledge of city planning processes, 
community dynamics and development strategies drive projects to the highest levels of success. 

Annette Miller. Urban Assets, Planning + Stakeholder Engagement
Anette brings 25+ years of experience in equity-centered community engagement, strategic planning, 
change management, and organizational culture design within government, community, and the 
corporate and nonprofit sectors. Her strength lies in elevating historically marginalized voices and 
perspectives to further equity-centered policy and systems change, as well helping systems redesign, 
build, and implement strategic initiatives focused on an equity-centered change management strategy. 
EQT aims to inform, engage, disrupt, and facilitate action centered around equity and justice.

Relevant Projects 
James Madison Park Master Plan. Madison, WI

South Shore Breakwater Rehabilitation. Milwaukee, WI
Lake Superior Shoreline Restoration. Marquette, MI 

Relevant Projects 
Madison Complete Green Streets, Madison, WI

Milwaukee Pedestrian Plan, Milwaukee, WI

Relevant Projects 
Lake Monona Waterfront Feasibility Report, Madison, WI

James Madison Park Master Plan, Madison, WI
Comiskey Park Master Plan, Dubuque, IA

Relevant Projects
Library Mall, Madison, WI

Complete Green Streets, Madison, WI
Law Park, Madison, WI

Oscar Mayer Redevelopment Project, Madison, WI
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Dubai Creek Harbour. Dubai, UAE
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Fort Wayne Riverfront. Fort Wayne, IN

Overview: As a centerpiece for the City and LSU, the 
Baton Rouge Lakes have a long history as a “nature” 
based recreational amenity compromised by failing 
ecological underpinnings. Originally a Tupelo Cypress 
Swamp, Bayou Duplantier was cleared of forest and 
then dammed in 1929 to create what eventually 
became today’s 275 acre, six lake open space system. 
From inception and accelerating through time, 
degenerating water quality resulting from inadequate 
depths, elevated water temperatures, dissolved 
oxygen levels, and nutrient loading have put the 
lakes on the precipice of ecological collapse. SWA 
completed a Master Plan comprised of a three phase 
implementation process that astutely addresses and 
integrates environmental and social concerns identified 
through a series of four public engagement workshops 
and the advice of leading technical experts. 

Master Plan Vision 

Client: Baton Rouge Area Foundation (BRAF) 

Size: 275 Acres

Scope: Master Planning Design 

Houston Green Loop. Houston, TX

Baton Rouge Lakes. Baton Rouge, LA Reconnecting Fort Wayne to its riverfront reawakens an appreciate for its civic heritage and reinvigorates its 
downtown.

Highway reconstruction funding is leveraged to accentuate Houston’s waterfront experience.

Thoughtful planning expresses place and 
leads to signature waterfront spaces.
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Overview: Born out of protest and civil disobedience in late 
20th-century Atlanta, Freedom Park is founded on discourse, 
citizen empowerment, and civic engagement. The master 
plan ushers a new era of Freedom Park’s evolution from former 
infrastructural “scar tissue” into more potent “connective 
tissue” that engenders unique cultural exchange, civic 
activism, care for natural environment, and a richer park 
experience. As the project was planned during the COVID-19 
pandemic, a robust series of online and in-person meetings, 
presentations, surveys, and outreach programs helped give 
voice to public priorities and shape the “People’s Plan” for 
Freedom Park. The park’s design framework embeds the park’s 
legacy of civic action into the Master Plan. Three primary 
criteria — education, procession and assembly — were 
prioritized to help shape and guide the narrative of future 
improvements. More than 70 projects were identified for the 
Master Plan. Projects were then grouped into signature projects 
to focus near-term fundraising and design efforts.

Racial Equity & 
Social Justice

Alief Community Center. Houston, TX

Ricardo Lara Linear Park. Los Angeles, CA

Client: Freedom Park Conservancy 

Size: 130 Acres

Scope: Master Planning Design 

Atlanta Freedom Park. Atlanta, GA. The City of Houston re-unites neighborhoods and brings city services together in a resilient cultural hub.

 A linear park reunites a neighborhood divided by urban renewal transportation infrastructure.

Diverse users come together in community-
centric spaces and form cultural connection.
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Overview: Identified by the City as one of its “Big Five” 
open space projects, the conceptual master plan for Park 
Maashaven will create a much-needed central open space for 
the city’s south district: an industrial area along the waterfront 
that is home to a growing and increasingly diverse population. 
Here, the city seeks to transcend its current paradigm of 
landscape art and environmental performance to also embrace 
the multi-cultural milieu. An active community engagement 
process will inform the design of the new park, resulting in a 
place that is attractive and responsive to its heterogeneous 
stakeholders and that will provide a catalyst for future 
development in this urban district. Inspired by the natural 
hydrology and tidal vegetation systems of the river, Nelson 
Mandela Park celebrates the maritime heritage of Rotterdam, 
while harnessing the coast for the benefit of the future. The 
community and ecology driven approach give the park a unique 
identity within Rotterdam’s park system and waterfront.

Sense of Place
OCT Boa’an Cultural Park. Shenzhen, China

Shenzhen Bay. Shenzhen, China

Client: Gemeente Rotterdam 

Size: 18 Acres

Scope: Master Planning Design 

Nelson Mandela Park. Netherlands

An ecologically based coastal restoration creates a gateway park from Hong Kong to mainland China.

An “Eco-water” inspired park honors Qianhai’s past and celebrates its green future.

Essence of place is clearly understood, protected, 
and built upon to create spiritual connectivity.
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Overview: This pivotal project balanced the functional 
requirements of stormwater conveyance and storage 
in an area prone to large flood events with the creation 
of a usable public greenspaces. The catalyst was the 
removal of a large portion of the existing city storm 
infrastructure to create a linear corridor with an open 
channel for stormwater management and conveyance. 
Saiki Design was primarily responsible for master planning 
and development of the corridor’s character, theme and 
landscape vocabulary.

The team developed a publicly vetted master plan that 
transitioned the floodway to useable open space over the 
course of nearly ten years and multiple project phases. 
The project area connects to city-wide and regional 
pedestrian and bicycle infrastructure systems and includes 
paths, nodes, play areas, an ampitheatre for community 
events, overlooks and interactive water and stormwater 
management features.

Community 
Connections 

Client: City of Dubuque Iowa 

Size: 32 Acres

Scope: Corridor Planning. Corridor Site Design
Planting & Landscape Restoration. Corridor 
Materials Selection & Detailing. 

Bayou Greenways. Houston, TX

Mason Park Bridge. Houston, TX

Bee Branch Creek Restoration. Dubuque, IA Houston’s 150-mile-long greenway plan brings 6 out of 10 residents to within 1.5 miles of nature based open space.

A Signature pedestrian bridge connects divided neighborhoods and parks across a volatile waterway.

Clearly articulated access is afforded 
to community members near and far.
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Overview: Hunter’s Point South Waterfront Park is an 
international model of urban ecology and a world laboratory 
for innovative sustainable thinking. What was once a 
barren post-industrial site has been transformed into a 
world-class park that is both urbane and otherworldly. The 
site is waterfront and city; gateway and sanctuary; blank 
slate and pentimento. These readings suggest an approach 
to the landscape that enhances what is unique about 
the site, while framing a new multi-layered identity as a 
recreational and cultural paradigm.

Water Access
Riverside Park South. New York, NY

Lake Superior. Marquette, MI (Baird)

Client: Port Authority

Scope: Master Planning

Hunters Point South Waterfront Park. New York, NY

Shoreline restoration work stabilizes a civic edge and creates new recreation opportunities.

New greenspace and multi-purpose infrastructure reconnects Manhattan’s urban edge to its waterfront.Resilient park design addresses 50-year climate change projections along the Gulf of Mexico.New greenspace and multi-purpose infrastructure reconnects Manhattan’s urban edge to it’s waterfront.

Active and passive uses engage the water’s 
edge in a safe and barrier free way.
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Overview: Guthrie Green transforms a former truck 
loading facility into a lively new urban park offering 
gardens, interactive fountains, a lawn amphitheater, an 
outdoor stage with vine-covered “green rooms”, and an 
11,200-square foot cafe pavilion. The project offers an 
outdoor -living room- to serve the district’s increasing 
numbers of artists, urban professionals, students, families 
and visitors. The design supports a strong connection 
to nearby buildings and destinations including a new TV 
station, museum spaces, artist studios, a local historic 
theater, and the ONEOK Ballpark. Sustainable design 
approaches included installing a ground-source heat 
pump system under the park. Supported by public-private 
funding as well as ARRA and State Energy grants, the grid 
of 500-foot deep wells provides heating and cooling for 
non-profit tenants in nearby buildings, offsetting the need 
for traditional energy sources. 

Sustainability

Client: George Kaiser Family Foundation 

Size: 2.7 Acres

Scope: Landscape Architecture 

Galveston Island State Park. Galveston, TX

Markham Square Water Quality Demonstration Park. Conway, AR

Guthrie Green & Tulsa Arts Streetscape. Tulsa, OK

A water quality demonstration project uses low impact design principals to create a community park.

Resilient park design addresses 50-year climate change projections along the Gulf of Mexico.

Best management practices are embedded within 
environmental, social, and economic planning.
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Overview: James Madison Park is a beloved and highly used 
12.36-acre community park in downtown Madison along 
the shores of Lake Mendota and adjacent the University 
of Wisconsin, State Capitol and State Street districts. 
The master plan public engagement process, led by Urban 
Assets and City Parks Division landscape architect Sarah 
Lerner, followed the City’s Racial Equity and Social Justice 
Initiative (RESJI) to optimize public participation.

The master plan includes recommendations for a new 
park shelter, reorganization of parking, play fields, play 
spaces and courts, a completely renovated shoreline with 
expanded beach, boat docks, on-site watercraft vendor, 
a leasable space for a coffee shop, improved access 
and dockage for a local rowing club using the existing 
boathouse, landscape management and storm water 
management enhancements to the park watershed and to 
the regional storm sewer system within the park.

Public Space
Evelyn’s Park. Houston, TX

Pacific Plaza. Dallas, TX

Client: City of Madison 

Size: 12.63 Acres

Scope: Planning and Community Engagement

James Madison Park Master Plan. Madison, WI (Saiki) Sensory experiences throughout a series of sophisticatedly themed gardens inform a 5-acre park. 

A bespoke neighborhood park enriches the heart of downtown Dallas.

Appropriately scaled upon space is thoughtfully 
designed for public gathering and programming need.
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Overview: SWA worked with the Midtown and Downtown 
Development District of Atlanta to develop a vision, 
and urban design plan for the 5 mile Interstate 75/85 
Connector that divides the city. -The Connector- is famous 
for its snarl of traffic and frequent flooding that brings 
urban Atlanta to a standstill. The Connector also creates an 
inhospitable urban environment that reduces walkability, 
diminishes transit ridership, and presents a bleak image of 
the City to visitors. SWA’s vision plan seeks to repair and 
reconnect the core of Atlanta, while pressing the national 
discussion about the nature of highway infrastructure and 
its place in the city. By re-branding Atlanta’s Interstate 
75/85 Connector as a linear gallery, the “Museum of 
Freeway Art”, the urban freeway is redefined as public 
space that becomes a catalyst for energizing its margins, 
the adjacent neighborhoods, and the city as a whole.

Museum of Freeway Art. Atlanta, GA

Public Art
Creek Harbour. UAE

Pacific Plaza. Culver City, CA

Client: Midtown Alliance

Size: 5 Miles

Scope: Planning

Atlanta Connector. Atlanta, GA

 A bespoke neighborhood park enriches the heart of downtown Dallas.

Public art enlivens a waterfront in an unexpected way.

Special moments connect with community 
history and express sense of place.
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Overview: The new Academy of Sciences building was 
designed to house multiple previous buildings including 
the Steinhart Aquarium and Morrison Planetarium in one 
consolidated building with a smaller overall footprint and 
with the extra space re-established as gardens for the 
park. The design lifts the natural landscape three stories 
up as the dramatic living roof with seven mounds with 
slopes as steep as 60 degrees conforming to the uses 
below. The 2.5-acre roof is one of the world’s leading 
green roof research facilities, emphasizing habitat quality 
and connectivity. The project cites reductions in energy 
consumption and water usage and stands as an example 
of technical and natural systems coming together in a 
harmonious way. SWA provided full landscape architectural 
services for the new Academy of Sciences and the public 
was carefully listened to and considered during the 
process. The Academy has received double LEED Platinum 
certification.

Education
Buffalo Bend Park. Houston, TX

Cross Creek Ranch Polishing Pond. Houston, TX

Client: Stantec Architecture 

Size: 9.5 Acres

Scope: Planning and Landscape Architecture

California Academy of Sciences. San Fransisco, CA A nature-based park utilizes found object design to creatively manage stormwater and educate residents.

Stormwater management from tap to tributary results in a 3 mile long creek restoration and 50 acre polishing pond.

Interpretative moments are embedded into open 
spaces to foster strong connection to place.
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Overview: 
The renewed 160-acre Buffalo Bayou Park is a critical urban 
green space that has been tested by three major floods 
since its opening in 2015, including by Hurricane Harvey. 
The park sets a new precedent for resilient open-space 
design, planning, and operations in climate-sensitive and 
flood-prone coastal areas. Over 15 miles of pedestrian 
and bike paths, including four pedestrian bridges, offer 
opportunities to explore the restored ecology of the bayou 
while promoting healthy activities for Houston’s growing 
population. Large event lawns, protected gardens, nature 
play areas, and flexible plazas provide the infrastructure to 
support year-round events.

Buffalo Bayou Park. Houston, TX

Economic 
Opportunity

Client: Buffalo Bayou Partnership 

Size: 1.2 Miles

Scope: Planning and Landscape Architecture

Hennepin Avenue. Minneapolis, MN

Belgrade Waterfront Park. Belgrade, Serbia

Buffalo Bayou Park. Houston, TX

The largest regeneration project in Serbia’s history creates a world class waterfront destination.

Multimodal design, seasonal ambiance, and historical underpinnings drive the rehabilitation of a civic space.

Exceptional design visioning creates economic 
opportunity and leads to critical fundraising. 
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• Identify information gaps that can be easily 
rectified within the project timeframe as well as 
gaps that will need to be addressed at a future 
date,

• Begin an eye level and aerial photographic survey 
that will inform future before and after master plan 
recommendations,

• Synthesize beneficial and non-beneficial 
relationships between overlapping systems into an 
opportunities and constraints diagram. This diagram 
will be the basis for explaining the proposed design 
recommendations depicted in the final master plan. 

Framework Planning
Based on information gathered from the Existing 
Condition Synthesis, the team will begin to study the 
design of critical project systems needed to create a 
dynamic waterfront experience.  A series of internal 
design charettes will produce Framework Diagrams that 
will establish a basis for key design features.  Proper 
framework and implementation planning can afford 
appropriate considerations for recreation amenities such 
as open space programs, public art, and accessibility and 
connectivity issues.  Potential adjacencies such as the 
Convention Center expansion will also be considered to 
inform the overall waterfront experience.

Anticipated outcomes from this step will include the 
following frameworks and precedents:

• Open space utilization, activation and programming

• Circulation planning

• Internal and external access points

• Vehicular and pedestrian integration

• Bikeway

• Parking areas

• Motorized and non-motorized boating

• Multi-model points of connection and portals

• Maintenance access and event routing

• Landscape typologies

• Site grading potential

• Shoreline stabilization

• Subsurface opportunities

INTRODUCTION 
We understand this competition is a high profile 
undertaking by the City.  We understand there is an 
engaged constituency watching, and while the competition 
phase process is largely behind closed doors, the results 
will be public and highly scrutinized.  Our design approach, 
informed by our team’s inventory and analysis of the 
site, our collective working experience, and our personal 
experiences as members of the community will encourage 
us to produce creative, site-specific, and thoughtful 
design solutions.  

Our team understands the competition approach the 
City has initiated.  Our team is “all in” related to effort, 
potential fee, actual cost, and commitment needed to 
complete this phase of work.  We look forward to the final 
selection process and acknowledge the importance that 
this project will have on the City of Madison for decades 
to come. The following project outline is based on the 
14-week timeframe allocated to the initial Lake Monona 
Design Competition beginning in June – July 2022.  

Existing Conditions 
Synthesis
The Lake Monona Waterfront Preliminary Report provides 
a solid foundation to bring together master planning 
needs with potential design interventions.  The Saiki + 
SWA team has intentionally formed a partnership that 
coalesces around local roots and global reach.  Consisting 
of team members who are intimately familiar with the city 
of Madison, SWA will bring bold ideas and international 
waterfront experience to the table.  Saiki Design will push 
forward the team’s sustainable mission and emphasize a 
community-driven approach to site design. Together, the 
team will produce an initial needs assessment that will 
include the following:   

• Procure all available data to understand the physical 
and cultural characteristics of the project site and 
its surroundings,

• Identify key environmental, cultural, economic and 
political factors affecting the team’s approach to 
the project,

• Re-state regulatory constraints that could 
significantly encumber expressed programming 
desires,

• Hydrology

• Critical design elevations

• Stormwater management

• Water quality features

• Architectural features

• Public art

• Sustainable features

• Utility needs

• Project case studies

Educational Outreach
Following Framework Planning efforts, the design team 
intends to engage the University of Wisconsin-Madison 
Department of Planning and Landscape Architecture in 
a design charette.  Building on community engagement 
efforts, the team will present findings to date and discuss 
preliminary design ideas with students and faculty.  
Resulting work will occur over a 2-week period and 
summary documentation will be included as part of the 
final submission. 

Draft Master Plan
As prime consultants, the Saiki + SWA team’s notable 
experience in the realms of landscape architecture, urban 
design, and planning enables us to think about design 
interventions at all scales, from big-picture planning 

solutions to highly detailed design.  We also take great 
pride in proper construction implementation and the 
longevity of our designs. This is because we consider 
aspects like materiality, costing, and logistics from the 
onset, ensuring that our designs can be brought to reality.  
All of these considerations will be incorporated into our 
final deliverables to the City.

The design team will produce an overall master plan 
graphic, enlargements, and illustrations/sections/details 
to depict key design concepts.  The plan will explain how 
the guiding principles are addressed and how community 
input has been incorporated.  Additional guidance will be 
given for overall operations, maintenance, and phasing.  
The SWA imaging department will create video content and 
potential marketing exhibits.  Final deliverables will include:

• Illustrative master plan and perspectives

• Enlargement plans and details

• Order of magnitude maintenance diagram

• Pilot project recommendations

• High level project phasing priorities

• Recommended roles, responsibilities, and 
considerations for short- and long-term 
management

As proposed, this design approach will create a waterfront 
experience that expresses the best of Madison:  a family-
friendly destination that promotes cultural connections 
and embraces big nature.
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Caption Text

INCLUSIVE DESIGN 
Exceptional projects are the result of an engaged 
community, a timely need, a diversity of perspectives, 
and a through design process.  The creation of equitable 
and inclusive projects can be viewed through a similar 
perspective.  Significant public projects like the Lake 
Monona Waterfront Master Plan represent potential 
opportunities to greatly improve quality of life or to repair 
underperforming spaces. Incorporating the needs and 
desires of the full cross section of a community leads to 
a project that is of its place and socially resilient through 
time. 

Scope of Work
The project team strongly believes in the power of 
equitable and inclusive design as evidenced by their 
work portfolios.  Waterfront planning, public park design, 
and greenway planning are often our most expressive 
community commons.  These project typologies are a 
core component of each of our company missions for 
social responsibility.  We strategically pursue and skillfully 
craft our work to maximize social benefits.  A completed 
design that is lacking in people or wildlife is a missed 
opportunity.  A space biased by singular usership becomes 
uncomfortably isolated and vulnerable.  Our greatest 
successes are defined by spaces occupied by a diversity 
of ages, genders, races, and life interests. 

Continual Discourse
As a starting point, equitable projects are often the 
result of multiple public meeting forums and community 
workshops.  These sessions should focus on creating 
an awareness of needs, documenting results, and 
demonstrating accountability within final designs.   A 
method of consistent discourse should be provided 
throughout the project to avoid misinterpretation or 
evolving needs.  

Each project typically has its own unique challenges and 
consensus building can be difficult.  Compromise is best 
achieved by tracking progress throughout a project and 
using data driven metrics to provide a living baseline for 
discussion.  We believe inclusion does not stop after the 
workshop, but rather engagement is on ongoing necessity 
for success.

Project Continuity
In the case of Lake Monona, we are familiar with the Public 
Engagement that has occurred to date and are prepared to 
incorporate its findings within our Master Plan submission.  
To further enhance and leverage its results, EQT by Design 
has joined our team to continue their previous work.  
During each of their projects, EQT designs and executes 
comprehensive strategies centered around engaging 
underrepresented populations through an equity lens.  This 
ensures solutions incorporate the voices and perspectives 
of diverse community members.  We fully intend to 
continue engaging the community where appropriate 
before and after the design competition to maximize 
equity and inclusivity.  

Professional Practice
As design professionals, we also pursue diversity and 
inclusion within our own internal business practices.  For 
example, SWA believes that the practice of landscape 
architecture should work to advance social equity.  They 
consistently seek to support change that we can enact 
within our profession to consciously and proactively 
assist the communities in which we work.  Through an 
internal committee known as RISE (Respect, Inclusion, 
and Social Equity) SWA strives to create a more inclusive, 
socially impactful, and equitable practice that reflects and 
supports the communities we serve.  SWA is continually 
working toward three key goals:

• Elevate BIPOC (Black, Indigenous, and Persons of 
Color) communities through our work in landscape 
architecture.

• Expand diversity within our professional networks.

• Cultivate SWA’s culture to become more just, 
equitable, and diverse.
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The Rose Garden at Olbrich Botanical Gardens, Madison, WI

UNDERSTANDING OF 
SCOPE AND CHALLENGES
The Lake Monona Waterfront project area is tasked 
with addressing the large-scale community issues of 
forging connections and a sense of identity within a 
fragmented series of spaces in Madison’s public realm. 
The issues and challenges for this design lie within highly 
technical regulatory, ecological, and physical construction 
environments.  The aspirations for a signature solution are 
no less than what we should demand for our cities, and 
the challenge to reach across the design table to include 
potential users and stakeholders of diverse backgrounds is 
a high bar to which our team is committed to reach.

Master Plan Objective
A recognized master plan is often defined by is visionary 
thinking and ambition.  A successful master plan is one 
that seamlessly synthesizes complex systems into viable 
design solutions that are constructible and enduring.  Bold 
design ideas are easily forgotten if not grounded in reality, 
while technically driven solutions can become mundane 
if lacking a core vision.  The success of the Lake Monona 

Design Competition will be defined by its ability to turn a 
strong vision into a functioning reality.  Our design team 
is fully prepared and excited to meet this challenge.  We 
will focus on addressing the following topics to create a 
cohesive master plan.

Community Engagement and 
Inclusiveness 
Water as Place
Water is a community organizer for civilizations 
throughout the world.  Whether placid, flowing, scarce or 
abundant, its presence gives life, generates value, and 
fosters identity.  As members of the Madison community, 
our team uniquely understands the immeasurable value 
that Lake Monona has for the City of Madison and beyond.  
As global practitioners, we also recognize the immense 
potential it still holds.  The greatest waterfronts reflect 
ALL their people and the communities that have inspired 
them - our master plan proposal will be an expression of 
its people.

Existing Precedent
In addition to our own formative experiences at Lake 

Monona, we have thoroughly reviewed and are familiar with 
the community engagement that has already occurred for 
this project.  We recognize the stated needs to diversify 
the waterfront experience and broaden its cross section 
of user types and to maximize cultural connectivity.  In 
addition to the community’s requested programming 
needs, users should feel safe, comfortable, and inspired to 
engage within their civic space.  Therefore, physical design 
recommendations will be provided and augmented with 
considerations for general waterfront operations.

Ecological Community
Community is not solely a human-centric concept.  The 
preservation and expansion of desired lake flora and fauna 
will be a key emphasis in the rating of success for this 
project.  Given Madison’s current and future environmental 
concerns and the city’s advocacy for nature, close 
examination and recommendations for maximizing 
biodiversity will be a core element in the team’s proposed 
master plan.  We aim to give a voice to the wildlife that co-
exist on site and within its broader ecosystem.

Community Sponsorship
Ambitious design plans require enthusiasm as well as 

funding sources.  Based on the RFQ, we understand there 
are funds for an initial phase but additional fundraising 
will be required for the full master plan vision.  Our team is 
experienced with this framework as many of our projects 
require public/private partnerships to achieve their 
ultimate goals.  Our master planning efforts are often 
structured with potential phasing in mind and how to best 
leverage incremental funding from potential stakeholders.  
We also have an in-house imaging group that is tasked 
with creating marketing collateral to assist our clients 
with videography needs and marketing perspectives if 
requested.   

Historic Perspective
The competition references Madison’s history with 
touchstones reaching back tens of thousands of years.  
We have a respectful and ongoing relationship with 
Madison’s Ho Chunk Nation and understand the impact of 
this relationship on the land and water. Our team also has 
strong knowledge of John Nolen’s impact on our City, as we 
have produced work for the rehabilitation master plan and 
implementation of improvements based on Nolan’s plan for 
the Wisconsin State Capitol Park. We are steeped in our 
community’s reverence of Frank Lloyd Wright’s work and 

Straz Center, Carthage College, Kenosha, WI
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have participated in the master plan for the rehabilitation 
of his studio at Taliesin, as well as landmark buildings like 
the First Unitarian Meeting House and the supporting 
facilities at the Wingspread Conference Center in Racine. 

Connectivity 
Breaking Barriers
Given the site context, basic physical connectivity will be 
a primary point of emphasis.  Limited shoreline expansion, 
high speed traffic, railroad infrastructure, and elevation 
changes present formidable barriers.  The design team 
is well versed in addressing these challenges through our 
work in major international centers and waterfronts.  In 
each case, the design solution was best approached 
as an exercise in evaluating site constraints, regulatory 
requirements, available technology, order of magnitude 
costs, and desired carrying capacities.  Understanding 
the nature of this design competition, the team will 
produce good, better, and best design matrixes that weigh 
project priorities against potential technical and financial 
limitations.  Design solutions shall be ADA compliant and 
we will emphasize a universal design approach to maximize 
lake access for all.

Alternative Transit
Emphasis will also be placed on the feasibility and 
advocacy of multi-modal transit options.  While still 
relevant, historic passenger car park and drive models 
have limited capacities, can negatively subdivide open 
spaces, and inadequately address equitable access.  
The design team will study alternate transit options and 
build on Madison’s renowned bikeway plan.  We will create 
recommendations that consider points of connection 
for existing infrastructure, provide recommendations for 
safe and efficient site access at all thresholds, and deliver 
thoughtful connectivity to regional destinations.   We 
also recognize the competing functional and aesthetic 
concerns along John Nolan Drive.  Our team is prepared to 
extensively study and provide balanced recommendations 
for this important segment.

Sensory Landscapes
Sense of place is often determined by one’s profound 
appreciation for their immediate environment.  While 
“connection” is typically defined by physical connectivity 
of a design project, the activation of all five senses can be 
equally impactful and important.  Quiet mornings, skyline 

views, cold winds on a winter day, and the smells and 
tastes of community festivals will create lasting memories 
that define the Lake Monona Waterfront.  The future 
master plan should improve physical connectivity while 
also advocating for a full sensory experience.

Ecology
Watershed Perspective
It is essential to view topics of lake water quality, 
stormwater management, and aquatic restoration through 
both a watershed and a site-specific approach.  Based 
on the draft Lake Monona Waterfront report we recognize 
that site design parameters are subject to forces outside 
the immediate project boundaries.  Given our previous 
waterfront experience and the significant nature of this 
waterfront edge we anticipate the need for further study 
of the watershed to inform specific project interventions.  
We have found that limited watershed actions directly 
adjacent or distant to a project site can have an 
incremental or even profound impact on a master plan 
design approach.  In particular, SWA’s work with flooding 
and water quality issues in the the gulf coast region 
will help address regulatory and restrictive hydrology 
constraints. 

Subsurface Perspective
The splendor of a clear day with an open water vista can 
be unparalleled.  The muck and turbidity of a suffering 
subsurface aquatic environment can be equally alarming.  
Lake Monona is a composition of its component visible 
and invisible parts.  The design team recognizes the 
importance of limnology in the successful execution of a 
long-term aquatic environment.  Particular focus will be 
given to functional water depths, point source drainage 
solutions, and the effect of lake hydrology on existing and 
proposed site features.  As one of the most biologically 
productive ecologies, careful consideration will be given 
to the preservation, restoration, and resilience of aquatic 
plantings.  

Ecotone  
The edge between two ecologies is often an ecologically 
rich habitat.  The design team will seek to maximize this 
ecotone effect between systems and provide greater 
project biodiversity.  Design solutions will consider 
functioning native subsurface and above water systems 
that have educational and quantifiable impacts.  Like all 

other animals, people are naturally drawn to the water’s 
edge. By enriching ecological edges, community members 
will add a social richness that is informed by and creates 
greater advocacy for sustainable practices.

Architectural Identity
Bold Visions
In its simplest form, architecture addresses basic human 
needs. But, when aspirational, architecture can determine 
identity and expand placemaking.  The state capital is 
perhaps Madison’s best illustration of this concept.  The 
presence of the Monona Convention Center is also of the 
aspirational variety, and the immediate context benefits 
from the additional functional and site-specific design 
considerations.  We recognize that the potential expansion 
and phasing of the Convention Center would create a 
new opportunities for placemaking.  The design team’s 
experience with urban landmarks and cap park planning 
projects will serve as informative precedents for this 
waterfront, as we understand that cohesive design and 
planning is essential for landmark objects located along to 
the project site.

Walk in the Park
In addition to expanding the biological ecotone, further 
articulation of the architectural edge of the project site 
is needed.  Places to pause, contemplate, rest, relax or 
gather should be thoughtfully planned throughout the 
park procession.  Much of the community input to date 
has focused on basic human needs and a desire for small 
group gathering spaces.  Thus, the creation of small 
structures and thoughtful overlooks or plaza spaces 
will become essential elements for park enjoyment.  We 
anticipate these spaces will have a cohesive aesthetic, be 
flexible in use, and utilize durable materials.  They should 
be embedded in the land form, engage the water, and 
expand and contract depending on intended use.  Their 
architectural character should be sympathetic to existing 
landmarks, but not overpowering.   

Engineering Integrity
Site Variables
Variable climate and ambitious design work require sound 
technical underpinnings.  The design team is comprised 
of experts attuned to the site conditions and globally 
recognized for waterfront engineering.  All design elements 
shall consider site conditions such as longshore current 
influence, lake fetch, freeze/thaw impacts, and existing 
soils.  Each will be viewed through the lens of ensuring 
structural stability and maximizing material longevity.  
Protecting the shoreline and new features will be a primary 
objective accomplished by using hard and soft approaches 
to stabilize the lake edge and attenuate waves.

Utilities
Water, sewer, drainage, and electrical requirements 
will need to properly tie into existing infrastructure in 
a cost effective and feasible way.  Basic capacities 
will be vetted and all efforts will be taken to implement 
sustainable practices and low resource use applications.  
As buried costs, these elements shall be smartly planned 
for efficiencies.  Projected needs and phasing will also 
be considered to avoid potential future conflicts and 
additional costs.

Flexible Design
Design considerations will be given to daily, seasonal, and 
special event access.  Each of these moments in time can 
positively or negatively impact user experience.  They will 
also have significant bearing on site carrying capacity and 
project longevity.
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