
Glenview Drive, Joylynne Drive, and Woodlawn Drive Reconstruction District 2018

Project Engineer Lisa Coleman    266-4093 lcoleman@cityofmadison.com

Project Limits Glenview Drive From 400' N. of cul-de sac to Joylynne
Joylynne Drive From Glenview to Tompkins
Woodlawn Drive From E. intersection Woodlawn/Glenview

to 350 feet south of intersection
Street Existing Proposed

Project Type Reconstruction on Glenview/Joylynne.  On Woodlawn resurface + save ex. curb
Last Surfaced 1970
Pavement Rating (out of 10) 4-Mar
Curb Rating (out of 10) No existing Curb on Glenview/Joylynne Install Curb on Glenview/Joylynne

Save ex. curb on Woodlawn
Widths 27-35' Proposed 32' wide
Surface Type Asphalt Pavement Asphalt Pavement

Sidewalk Existing Proposed
No Existing Sidewalk No Walk proposed.

Storm Sewer Existing Proposed
Work Required Extend storm from Glenview/Parkview ( storm stub from pond in Edna Taylor)
Design Storm -- 10 year
Size Ex stub 30" at Parkview, 24" off Woodlawn to pond. Varies, up to 30 inch
Material RCP, HDPE Concrete 
Year Installed 1978 on Woodlawn, 1996 to pond off Woodlawn, 2018

2014 stub off Parkview
Sanitary Sewer Existing Proposed

Work Required Complete Replacement (main & laterals to property line) eastern portion
CIPP Lining western portion

Add laterals for 5600,5604,5608 Joylynne
on street side.

Size 8-10 inch
Material RCP and Clay CIPP & PVC
Year 1956-1957 2018

Water Main Existing Proposed
Work Required Complete Replacement except save ex 8" Ductile Iron 1978 on Woodlawn
Size 6 Inch 8 inch
Material Cast Iron Ductile Iron
Year 1950 2018

Parking Existing Proposed
Parking Conditions Parking allowed both sides No change

Street Lighting Existing Proposed
Street Lighting On Wood Poles no change

Cost
Total Cost $1,814,500
Adjacent Property Assessments $226,200
City Share $1,588,300

Assessment Policy
Drive Aprons Owner 50% / City 50%
Curb & Gutter Owner 100%/City 0%
4' Asphalt Pavement Owner 100%/City 0%
Remaining 20' Pavement Owner 0%/City 100%
Sanitary Sewer Lateral Replacements Owner 25% / City 75%
Private Storm Sewer Connects Owner 100%
Rain gardens $100
Assessments payable in one lump sum or over a period of years, with 3% interest charged on unpaid balance
Alder DeMarb has requested a 15 year payback period.
All remaining contract items to be paid for by the City of Madison

Schedule
Mail Estimates of Assessments March 9, 2018
Bid Contract April 19, 2018
Tentative Start Date July 2, 2018
Duration of Project Approx 4 months

Traffic Calming None

Traffic Detours Project area open to local traffic only

See reverse for map




