
Section
Max 

Points
Continuum Engberg Dorschner Dimension IV ARO OPN JLA Smith Group Bloom Zimmerman MSR MSR Alt. 1 Sketchworks

Technical 650 557.58 458.08 415.71 476.42 472.50 538.42 448.75 451.92 427.25 437.92 462.50 462.50 374.00

Cost 300 215.09 300.00 247.81 169.76 171.95 155.93 178.99 186.83 188.32 159.40 115.63 86.93 300.00

Local Vendor 50 0.00 0.00 50.00 50.00 50.00 0.00 50.00 0.00 0.00 0.00 0.00 0.00 50.00

Total 1000 772.67 758.08 713.52 696.18 694.45 694.35 677.74 638.75 615.57 597.32 578.13 549.43 724

1 2 3 4 5 6 7 8 9 10 11 12

Section Continuum Engberg Dorschner Dimension IV ARO OPN JLA Smith Group Bloom Zimmerman MSR MSR Alt. 1 Sketchworks

Stage 1 Master Plan 845 365 660 924 664 1,721 667 392 755 464 1,639 1,651 584

Stage 2 First Floor 1,823 1,467 1,569 2,589 3,073 2,690 2,184 2,430 2,035 2,703 5,249 6,981 1,165

Stage 3 Fourth Floor 1,889 1,468 1,610 2,695 3,149 2,921 2,161 2,594 1,936 2,567 5,010 1,946 1,230

Stage 4 Fifth Floor 1,776 1,412 1,544 2,556 2,945 2,717 2,062 2,170 2,005 2,395 4,896 1,922 1,123

Total 6,333 4,712 5,383 8,764 9,831 10,049 7,074 7,586 6,731 8,129 16,794 12,500 4,102

3 1 2 8 9 10 5 6 4 7 12 11

Section
Max 

Points
Continuum Engberg Dorschner Dimension IV ARO OPN JLA Smith Group Bloom Zimmerman MSR #2 MSR #1 Sketchworks

Total from Round 1 200 171.56 140.95 127.74 146.59 145.38 165.67 138.08

Interview 450 376.00 300.83 294.17 332.87 313.67 363.05 279.67

Cost 300 225.37 300.00 247.81 157.95 171.95 191.06 178.99

Local Vendor 50 0.00 0.00 50.00 50.00 50.00 0.00 50.00

Total 1000 772.93 741.78 719.72 687.41 681.00 719.78 646.74

1 2 4 5 6 3 7

Best and Final Offer $751,208.00 $564,375.00 $683,227.00 $1,018,714.00 $984,641.52 $877,179.00 $945,946.00

Final Scoring After Interview

Ranking

Ranking

Scoring of Round 1 - RFP Technical Packet and Proposal

Green indicates top scoring forms that were interviewed.  Color differentiates the natural scoring breaks between top 2 and next 5 candidates

Tan indicates next scoring break that did not get invited to interview

Red was removed from moving on based on concerns by the review team for not enough hours being applied to the overall contract process, see below.

Hours by Stage as Presented in the RFP Technical Packet Question on the Work Plan

Ranking


