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SEH will work with MWU and UW Madison Campus Planning Department to gain approval through their 
permitting requirments. The submittals will meet the project goals, objectives and requirements.
Permitting of the final design will include all WDNR requirements and PSC requirements. Our team will provide 
the necessary engineering reports to these agencies and coordinate final permit approval
Structural: Analysis of geotechnical report and design of new Unit Well 19’s foundations and walls; underground 
concrete backwash tank design
Plumbing and HVAC requirements
Electrical: SCADA coordination with City’s preferred vendor; new Motor
Control Cabinet to include VFDs and new programmable logic controller (PLC) systems; telephone system 
wiring, monitoring and security, emergency backup generator requirements.
Project Estimating and Cost Control;  All Discipline review at 60% & 90% design
Prepare four copies of 60 percent and 90 percent complete set of plans specifications and opinion of probable 
cost, and construction schedule. Meet with the Project Team to review. Obtain the City’s approval to proceed 
with bidding.

Tasks III - Bidding Services
Assist MWU with preparation of advertisement for bids, solicit/coordinate the
bid process.
Prepare bidding forms, conditions of the contract and the form of agreement between the Contractor and MWU 
as required by the Board of Public Works.
Participate in a pre-bid meeting with prospective contractors explaining the project concepts and goals and 
answering questions that come up.
Assist MWU in responding to bidder’s questions and prepare addenda as necessary.
Assist MWU in evaluating the bids and recommending and an award. 

Tasks IV - Construction Adminsitration Services
Following award of contract by MWU, coordinate securing the completed
contract documents, (contract, bonds, insurance certificates, etc.) from the
Contractor for the City.
Assist MWU in conducting a pre-construction meeting with Contractor, City’s
representatives and other parties directly affected by the construction.
Provide necessary horizontal alignment and vertical control staking for the
construction activity.
Review and approve, or take other appropriate action with respect to Shop
Drawings and Samples and other data that the Contractor is required
to submit.
Be present to observe and document the construction activities on a part time
basis or during critical inspection points within the general progression of the
project. Provide written site reports to MWU each time the inspector/engineer
is on site.
Periodically advise MWU of the progress of construction. Consult with MWU
on all issues regarding construction and completion of the project.
Assist MWU in reviewing all Contractor monthly pay requests and
change orders.
Conduct final inspection of the project with MWU staff. Prepare final punch-list
and coordinate start-up and Owner training with Contractor.
Prepare final pay requests and submit project completion letter/
documentation.
Prepare record drawings, equipment manuals and other “record”
documentation of project. Submit four sets to the City, including one (1)
electronic version on CD-ROM.
Assist the MWU with an open house and dedication at the completion of
the project.

Tasks V - TESTING STARTUP AND COMMISSIONING
SEH will assist in testing the new facilities objectives. As part of the
construction documents and the performance specifications the contractor
is required to supply MWU SEH will review and monitor the contractor’s
process and provide an independent evaluation of the testing, start-up
and commissioning.
Our water operations specialist John Thom will assist in the startup process
and the multidisciplined team of water specialists will document the results in
a Technical memo to MWU staff.
Assist MWU and contractor during the commissioning process and provide
John Thom’s expertise to troubleshoot water process issues and report
findings to MWU and WDNR.
Upon the successful completion of Testing, Startup and Commissioning SEH
will provide MWU a summary of the reports with documentation supplied from
the contractor regarding operations and maintenance manuals.

Totals

33.0 4,473.85$             

0.0 -$              0.0 -$              0.0 -$                
24.0 3,365.47$             

0.0 -$              0.0 -$              0.0 -$                
103.0 18,146.61$           

0.0 -$              0.0 -$              0.0 -$                83.0 16,722.00$           

0.0 -$              0.0 -$              0.0 -$                
27.0 5,240.00$             

0.0 -$              0.0 -$              0.0 -$                230.0 32,028.91$           

0.0 -$              0.0 -$              0.0 -$                
980.0 159,994.31$         1008

0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                0.0 -$                      
0.0 -$              0.0 -$              0.0 -$                201.0 28,510.9 141.85$            

0.0  $                -   0.0  $                -   0.0  $                  -   41.0  $            7,018.88 

0.0  $                -   0.0  $                -   0.0  $                  -   78.0  $            8,616.09 

0.0  $                -   0.0  $                -   0.0  $                  -   18.0  $            3,050.53 

0.0  $                -   0.0  $                -   0.0  $                  -   49.0  $            7,484.46 

0.0  $                -   0.0  $                -   0.0  $                  -   15.0  $            2,340.98 

640.0 55,314.40$   0.0 -$              60.0 6,600.00$       1,667.0 203,123.9 121.85$            

0.0 -$              0.0 -$              0.0 -$                
8.0 1,143.94$             

0.0 -$              0.0 -$              0.0 -$                
16.0 2,277.89$             

0.0 -$              0.0 -$              60.0 6,600.00$       
60.0 6,600.00$             

0.0 -$              0.0 -$              0.0 -$                
333.0 50,076.56$           

640.0 55,314.40$   0.0 -$              0.0 -$                

1,032.0 108,407.44$         9600 72

0.0 -$              0.0 -$              0.0 -$                
2.0 456.84$                600

0.0 -$              0.0 -$              0.0 -$                
12.0 1,800.30$             

0.0 -$              0.0 -$              0.0 -$                
74.0 11,656.63$           

0.0 -$              0.0 -$              0.0 -$                
4.0 600.10$                

0.0 -$              0.0 -$              0.0 -$                
122.0 19,190.54$           

0.0 -$              0.0 -$              0.0 -$                4.0 913.68$                

0.0 -$              0.0 -$              0.0 -$                132.0 21,766.8 164.90$            

0.0 -$              0.0 -$              0.0 -$                

30.0 6,002.47$             

0.0 -$              0.0 -$              0.0 -$                
41.0 8,101.01$             400 3

0.0 -$              0.0 -$              0.0 -$                
1.0 228.42$                

0.0 -$              0.0 -$              0.0 -$                
60.0 7,434.86$             

0 5 12658 75

640.0 55,314.40$   4.0 740.00$        100.0 11,000.00$     5,218.0 763,471.50$    425.21$            

Reimbursables‐‐‐> 16,529.93$      16,529.93$       

Total Fee ‐‐‐‐> 780,001.43$    16,955.14$       
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ID Task 
Mode

Task Name Start Finish

0 Water Treatment Facility Unit Well 19 Engineering Tue 5/24/22 Mon 8/26/24

1 1 PRELIMINARY DESIGN; ALTERNATIVE DEVELOPMENT AND CONCEPTUAL DESIGTue 5/24/22 Mon 1/30/23

2 1.1 Project kickoff meeting Tue 5/24/22 Tue 5/24/22

3 1.2 Gather and compile all necessary data required from City and County recordTue 5/24/22 Mon 5/30/22

4 1.3 topographic survey of existing the Unit Well 19 lot Tue 5/31/22 Fri 6/3/22

5 1.4 Meet with and assist MWU in preparing one Communication and Public Fri 5/27/22 Fri 5/27/22

6 1.5 Assist MWU in procuring a geotechnical engineer for site specific soil 
borings and geotechnical

Tue 6/7/22 Mon 6/20/22

7 1.6 Monthly task reporting and communication Tue 5/31/22 Tue 5/31/22

8 1.7 Prepare for pre‐design/workshop meeting with key MWU staff Tue 6/14/22 Thu 7/7/22

9 1.7.1 Pre‐design/Conceptual design workshop meeting Thu 7/7/22 Thu 7/7/22

10 1.7.2 Assist Utility in setting up and attend Public Informational Meeting #1 Thu 6/30/22 Thu 6/30/22

11 1.8 Monthly task reporting and communication Thu 6/30/22 Thu 6/30/22

12 1.9 Prepare for Architectural Workshop meeting with key MWU staff Fri 7/8/22 Mon 8/1/22

13 1.9.1 Architectural Workshop meeting #1 Wed 7/27/22 Wed 7/27/22

14 1.9.2 Prepare Architectural drawings and rendering options with imagery 
arranged into options

Fri 7/8/22 Wed 7/27/22

15 1.9.3 Architectural Conceptual Design Meeting #2 Mon 8/1/22 Mon 8/1/22

16 1.10 Site plan will include grading and storm water management Fri 7/8/22 Thu 7/28/22

17 1.11 UW Madison Planning, Urban Design Commission Planning Meetings Fri 7/8/22 Thu 9/29/22

18 1.12 Monthly task reporting and communication Fri 7/29/22 Fri 7/29/22

19 1.13 Architectural building and landscape features will be illustrated Tue 8/2/22 Mon 8/29/22

20 1.13.1 3D‐modeling previous filter layouts from Unit Well 7, Unit Well 29 and
Unit Well 31

Tue 8/2/22 Wed 8/10/22

21 1.13.2 Interior and exterior renderings of treatments, process equipment, 
piping layouts, building

Tue 8/2/22 Thu 8/18/22

22 1.13.3 Electrical, mechanical, structural and plumbing conceptual review Tue 8/2/22 Mon 8/15/22

23
24 1.14 Staab Review of Constructability, 30% cost estimating and schedule Thu 8/18/22 Tue 9/6/22

25 1.15 Constructability and 30% cost estimate MWU Update Meeting Tue 9/6/22 Tue 9/6/22

26 1.16 Design Basis Report and Evaluation Process Tue 8/2/22 Fri 8/19/22

27 1.17 Monthly task reporting and communication Wed 8/31/22 Wed 8/31/22

28 1.18 Assist Utility in setting up and attend Public Informational Meeting #2 Thu 8/18/22 Thu 8/18/22

29 1.19 Assist Utility in addressing Water Utility Board for Approvals Meeting #1 Tue 8/23/22 Tue 8/23/22

30 2 FINAL DESIGN; DESIGN DEVELOPMENT AND CONSTRUCTION DOCUMENTS Wed 8/24/22 Tue 3/21/23

31 2.1 60% Final design components for (Site Planning, Landscape Architecture, 
Utilities, Construction Staging, Electrical, Mechanical etc.)

Wed 8/24/22 Tue 11/15/22

32 2.2 Monthly task reporting and communication Fri 9/30/22 Fri 9/30/22

33 2.3 60% Design Review Meeting (Staab Constructability and Cost Estimating) Wed 11/16/22 Wed 11/16/22

34 2.4 90% Final design components for (Site Planning, Landscape Architecture, 
Utilities, Construction Staging, Electrical, Mechanical etc.)

Wed 11/16/22 Tue 2/7/23

35 2.5 Monthly task reporting and communication Mon 10/31/22 Tue 2/28/23

36 2.6 90% Design Review Meeting (Constructability and Cost Estimating) Wed 2/8/23 Wed 2/8/23

37 2.7 Prepare Submit WDNR Engineering Report and all Permitting Wed 11/16/22 Tue 12/27/22

38 2.8 Prepare and Submit PSC Construction Authorization Report Tue 8/23/22 Wed 2/8/23

5/27

5/31

7/7

6/30

7/27

8/1

7/29

9/6

8/31

8/23

9/30
11/16

2/8

M J J A S O N D J F M A M J J A S O N D J F M A M J J A
2023 2024

Task

Split

Milestone

Summary

Project Summary

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration-only

Manual Summary Rollup

Manual Summary

Start-only

Finish-only

External Tasks

External Milestone

Deadline

Baseline

Baseline Milestone

Baseline Summary

Progress

Manual Progress
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ID Task 
Mode

Task Name Start Finish

39 2.9 QA/QC and peer review of 60 % 90% plans and specifications Wed 11/16/22 Tue 2/7/23

40 2.10 Prepare 100% Plans, Specifications and Estimates Wed 2/8/23 Fri 3/17/23

41 2.11 Assist Utility in addressing Water Utility Board for Approvals Meeting #2 Tue 2/28/23 Tue 2/28/23

42 3 BIDDING AND CONTRACT SERVICES Wed 2/15/23 Tue 5/9/23

43 3.1 Assist MWU with preparation of advertisement for bids, solicit/coordinate Tue 2/28/23 Tue 3/28/23

44 3.2 Prepare bidding forms, conditions of the contract and the form of 
agreement between the Contractor and MWU as required by the Board of 
P bli W k

Tue 2/28/23 Tue 3/28/23

45 3.3 Participate in a pre‐bid meeting with prospective contractors explaining the
project concepts and goals and answering questions that come up

Thu 3/9/23 Thu 3/9/23

46 3.4 Assist MWU in responding to bidder’s questions and prepare addenda Tue 2/28/23 Thu 4/20/23

47 3.5 Unit Well 19 WTP Bid Opening Thu 4/20/23 Thu 4/20/23

48 3.6 Assist MWU in evaluating the bids and recommending an award. Fri 4/21/23 Tue 4/25/23

49 3.7 Assist Utility in addressing Water Utility Board for Approvals Meeting #3 Tue 4/25/23 Tue 4/25/23

50 4 CONSTRUCTION ADMINISTRATION SERVICES Mon 6/5/23 Mon 8/26/24

51 4.1 Following award of contract by MWU, coordinate securing the completed 
contract documents, (contract, bonds, insurance certificates, etc.)

Tue 4/25/23 Mon 6/5/23

52 4.2 Assist MWU in conducting a pre‐construction meeting with Contractor, 
City’s representatives and other parties directly affected by the construction.

Tue 6/6/23 Tue 6/6/23

53 4.3 Provide necessary horizontal alignment and vertical control staking Mon 6/12/23 Tue 6/20/23

54 4.4 Review and approve, or take other appropriate action with respect to Shop 
Drawings and Samples and other data that the Contractor is required to submit

Tue 6/6/23 Mon 11/20/23

55 4.5 Be present to observe and document the construction activities on a part 
time basis or during critical inspection points within the general progression of 
the project. Provide written site reports to MWU each time the 
inspector/engineer is on site

Tue 6/6/23 Thu 6/6/24

56 4.6 Monthly task reporting and communication Mon 6/5/23 Mon 8/26/24

57 4.7 Assist MWU in reviewing all Contractor monthly pay requests and change orFri 6/30/23 Wed 7/31/24

58 4.8 Conduct final inspection of the project with MWU staff. Prepare final 
punch‐list and coordinate start‐up and Owner training with Contractor.

Mon 6/3/24 Mon 6/3/24

59 4.9 Prepare final pay requests and submit project completion letter/documentaTue 6/4/24 Wed 6/12/24

60 4.10 Prepare record drawings, equipment manuals and other “record" 
documentation of project

Mon 5/6/24 Fri 6/7/24

61 4.11 Assist the MWU with an open house and dedication at the completion of 
the project

Mon 7/22/24 Mon 7/22/24

62 5 TESTING STARTUP AND COMMISSIONING Wed 5/1/24 Tue 6/11/24

63 5.1 SEH will assist in testing the new facilities objectives Wed 5/1/24 Tue 6/11/24

64 5.2 Our water operations specialist John Thom will assist in the startup process 
and the multidisciplined team of water specialists will document the results in 
a Technical memo to MWU staff.

Mon 5/6/24 Thu 5/23/24

65 5.3 Assist MWU and contractor during the commissioning process and provide 
John Thom’s expertise to troubleshoot water process issues and report 
findings to MWU and WDNR.

Mon 5/6/24 Thu 5/23/24

66 5.4 Upon the successful completion of Testing, Startup and Commissioning SEH
will provide MWU a summary of the reports with documentation supplied 
from the contractor regarding operations and maintenance manuals.

Fri 5/24/24 Tue 6/11/24

2/28
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4/25

6/6

6/3

7/22
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City of Madison
Madison, WI  53703

www.cityofmadison.com
City of Madison

Legislation Details (With Text)

File #:  Version: 169966 Name: Authorizing the Mayor and the City Clerk to execute
a Professional Services Agreement with Short Elliott
Hendrickson Inc. (SEH) for pre-design planning,
preliminary design, public participation support, final
construction drawings and specifications, perm

Status:Type: Resolution Passed

File created: In control:2/15/2022 WATER UTILITY BOARD

On agenda: Final action:2/22/2022 3/1/2022

Enactment date: 3/4/2022 RES-22-00181Enactment #:

Title: Authorizing the Mayor and the City Clerk to execute a Professional Services Agreement with Short
Elliott Hendrickson Inc. (SEH) for pre-design planning, preliminary design, public participation support,
final construction drawings and specifications, permitting, bidding, construction administration and
commissioning for the Unit Well 19 Iron, Manganese and Radium Treatment System.

Sponsors: Regina M. Vidaver, Nasra Wehelie

Indexes:

Code sections:

Attachments: 1. Item 3 UW19 Award of Consultant Contract Memo.pdf, 2. Item 3 UW19 Slides_02-22-2022 WUB
Mtng.pdf

Action ByDate Action ResultVer.

Adopt UnanimouslyCOMMON COUNCIL3/1/2022 1 Pass

RECOMMEND TO COUNCIL TO ADOPT
- REPORT OF OFFICER

FINANCE COMMITTEE2/28/2022 1 Pass

ReferFINANCE COMMITTEE2/22/2022 1

ReferredCOMMON COUNCIL2/22/2022 1

Return to Lead with the Recommendation
for Common Council to Adopt

WATER UTILITY BOARD2/22/2022 1 Pass

Return to Lead with the Recommendation
for Common Council to Adopt

WATER UTILITY BOARD2/22/2022 1 Pass

Fiscal Note
The proposed resolution authorizes a Professional Services Agreement with Short Elliott Hendrickson Inc.
(SEH) for professional engineering services for the Unit Well 19 Iron, Manganese, and Radium Treatment
System at an estimated cost $859,000. Funds for this project are included in the 2022 Water Utility Capital
Budget Well 19 Iron and Manganese Filter project (MUNIS 10448). No additional appropriation is required.

Title
Authorizing the Mayor and the City Clerk to execute a Professional Services Agreement with Short Elliott
Hendrickson Inc. (SEH) for pre-design planning, preliminary design, public participation support, final
construction drawings and specifications, permitting, bidding, construction administration and commissioning
for the Unit Well 19 Iron, Manganese and Radium Treatment System.

Body
WHEREAS: The water quality from Unit Well 19 (UW19) has long been less than desirable with regard to
high iron, manganese and radium levels; and where recent testing confirms that these contaminants are
consistently in the range of 0.2 mg/l, 0.045 mg/l, and 4.1 pCi/l respectively; and where these values are
approximately 70% and 90% of the Secondary Maximum Contaminant Level (SMCL) for iron and manganese,
City of Madison Printed on 5/4/2022Page 1 of 2
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File #: 69966, Version: 1

approximately 70% and 90% of the Secondary Maximum Contaminant Level (SMCL) for iron and manganese,
and 82% of the Maximum Contaminant Level (MCL) for radium; and

WHEREAS: Madison Water Utility Board procedural guidelines for water quality treatment state that if a
contaminant consistently exceeds 80% of either the Maximum Contaminant Level (MCL) or the Secondary
Maximum Contaminant Level (SMCL), action to reduce the contaminant level is triggered; and where the
objective is to correct all three water quality deficiencies with one project and bring the levels of these
contaminants to well below their respective (S)MCL’s in alignment with Board policy; and

WHEREAS: Madison Water Utility has identified the need for this project has budgeted for it in the 2022
Capital Budget and planned for it in the 2023-2024 budgets; and

WHEREAS: Madison Water Utility has advertised for, received, and evaluated professional engineering
consultant proposals for the work, and based on the recommendation of this process, the Water Utility Board
has selected Short Elliott Hendrickson Inc. (SEH) for this work;

NOW THEREFORE BE IT RESOLVED that the Mayor and the City Clerk are authorized to execute a
Professional Services Agreement not to exceed $859,000 with Short Elliott Hendrickson Inc. (SEH) for facility
design, permitting, public participation support, preparation of drawings and specifications, bidding services,
construction administration services, and testing, startup, and commissioning for the design and construction
of the Unit Well 19 Iron, Manganese and Radium Treatment System.

BE IT FURTHER RESOLVED, that amendments that do not exceed the Madison Water Utility's approved
capital budget or the scope of the Design and Construction of the Unit Well 19 Iron, Manganese and Radium
Treatment System project as authorized by the Common Council may be executed by the Water Utility
General Manager and City Finance Director and/or designee, and counter executed by Short Elliott
Hendrickson Inc. (SEH).
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTED

CLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-

POLICY LOC PRODUCTS - COMP/OP AGG $JECT

OTHER: $

COMBINED SINGLE LIMIT $(Ea accident)
ANY AUTO BODILY INJURY (Per person) $

OWNED SCHEDULED BODILY INJURY (Per accident) $
AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N

N / A
(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE

Lockton Companies
444 W. 47th Street, Suite 900
Kansas City MO 64112-1906
(816) 960-9000

SHORT-ELLIOTT-HENDRICKSON, INCORPORATED
3535 VADNAIS CENTER DRIVE
ST. PAUL MN 55110-5196

******

The Continental Insurance Company 35289
National Fire Insurance Co of Hartford 20478

X
X

1,000,000
500,000
15,000
1,000,000
2,000,000
2,000,000

X
1,000,000
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX

X X

X 10,000

10,000,000
10,000,000
XXXXXXX

N

X

1,000,000
1,000,000
1,000,000

A 6079420699 10/1/2021 10/1/2022

A 6079420587 10/1/2021 10/1/2022

A 6079420590 10/1/2021 10/1/2022

B 6079421254 10/1/2021 10/1/2022

10/1/2022

1467605

Y N

N N

N N

N

5/3/2022

17949465

17949465 XXXXXXX

City of Madison
Attn: Risk Manager
210 Martin Luther King Jr. Blvd.
Room 406
Madison WI 53703

THIS CERTIFICATE SUPERSEDES ALL PREVIOUSLY ISSUED CERTIFICATES FOR THIS HOLDER, APPLICABLE TO THE CARRIERS LISTED AND THE POLICY TERM(S) REFERENCED.

RE: SEH NO. MADWU 165034 / UNIT WELL 19 DESIGN AND CONSTRUCTION | CITY OF MADISON WATER UTILITY, WI. THE CITY OF MADISON, ITS
OFFICERS, OFFICIALS, AGENTS AND EMPLOYEES ARE ADDITIONAL INSURED ON A PRIMARY AND NON-CONTRIBUTORY BASIS AS RESPECTS
GENERAL, LIABILITY IF REQUIRED BY WRITTEN CONTRACT AND SUBJECT TO THE TERMS AND CONDITIONS OF THE POLICY. 30 DAY NOTICE OF
CANCELLATION (EXCLUDING NON-PAYMENT) APPLIES IN FAVOR OF CERTIFICATE HOLDER.

X X

See Attachments
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SHORT-ELLIOTT-HENDRICKSON, INCORPORATED.; 1467605

17949465
City of Madison
210 Martin Luther King Jr. Blvd., Room 406
Madison, WI 53703

Dear Valued Client:

In our continuing effort to provide timely certificate delivery, Lockton Companies is utilizing paperless 
delivery of Certificates of Insurance.  To ensure electronic delivery for future renewals of this certificate, we 
need your email address. Please contact us via the email below and reference Certificate ID: 17949465. 
You must reference this Certificate ID number in order for us to complete this process.

·         Certificate ID: 17949465
·         Email: kctsu@lockton.com
·         Subject Line: TSU E-Delivery

Signing up for this will NOT sign you up for any solicitation emails - your email will only be used to 
forward updated or renewal certificates direct from Lockton.  The email you receive will look like this:

If you received this letter with a certificate via email, no action is required on your part.

If you no longer need this certificate, please contact us at the email address above, reference the Holder 
ID number and use this subject line: "Certificate Removal"

NOTE: Please do NOT send certificate requests or other insurance inquiries to the email inbox 
above.

Thank you for your cooperation.

Lockton Companies

Technical Services Unit

Email / Mailing Update - Liability Certificates

Attachment Code: D564542 Master ID: 1467605, Certificate ID: 17949465
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CNA PARAMOUNT

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed

Operations Coverage Endorsement

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

It is understood and agreed as follows:

I. WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury caused in whole or in part by your acts or omissions, or
the acts or omissions of those acting on your behalf:

A. in the performance of your ongoing operations subject to such written contract; or

B. in the performance of your work subject to such written contract, but only with respect to bodily injury or
property damage included in the products-completed operations hazard, and only if:

1. the written contract requires you to provide the additional insured such coverage; and

2. this coverage part provides such coverage.

II. But if the written contract requires:

A. additional insured coverage under the 11-85 edition, 10-93 edition, or 10-01 edition of CG2010, or under the 10-
01 edition of CG2037; or

B. additional insured coverage with "arising out of" language; or

C. additional insured coverage to the greatest extent permissible by law;

then paragraph I. above is deleted in its entirety and replaced by the following:

WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury arising out of your work that is subject to such written
contract.

III. Subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not provide
such additional insured with:

A. coverage broader than required by the written contract; or

B. a higher limit of insurance than required by the written contract.

IV. The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or personal and advertising injury arising out of:

A. the rendering of, or the failure to render, any professional architectural, engineering, or surveying services,
including:

1. the preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; and

2. supervisory, inspection, architectural or engineering activities; or

B. any premises or work for which the additional insured is specifically listed as an additional insured on another
endorsement attached to this coverage part.

V. Under COMMERCIAL GENERAL LIABILITY CONDITIONS, the Condition entitled Other Insurance is amended to
add the following, which supersedes any provision to the contrary in this Condition or elsewhere in this coverage
part:

CNA75079XX (10-16) Policy No: 6079420587
Page 1 of 2 Endorsement No: 9
The Continental Insurance Co. Effective Date: 10/1/2021
Insured Name: SHORT-ELLIOTT-HENDRICKSON, INC.

CopyrightCNAAllRightsReserved. IncludescopyrightedmaterialofInsuranceServicesOffice,Inc.,withitspermission.

Attachment Code: D569173 Certificate ID: 17949465
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CNA PARAMOUNT

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed

Operations Coverage Endorsement

Primary and Noncontributory Insurance

With respect to other insurance available to the additional insured under which the additional insured  is a named
insured, this insurance is primary to and will not seek contribution from such other insurance, provided that a written
contract requires the insurance provided by this policy to be:

1. primary and non-contributing with other insurance available to the additional insured; or

2. primary and to not seek contribution from any other insurance available to the additional insured.

But except as specified above, this insurance will be excess of all other insurance available to the additional insured.

VI. Solely with respect to the insurance granted by this endorsement, the section entitled COMMERCIAL GENERAL
LIABILITY CONDITIONS is amended as follows:

The Condition entitled Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the addition of
the following:

Any additional insured pursuant to this endorsement will as soon as practicable:

1. give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;

2. send the Insurer copies of all legal papers received, and otherwise cooperate with the Insurer in the investigation,
defense, or settlement of the claim; and

3. make available any other insurance, and tender the defense and indemnity of any claim to any other insurer or
self-insurer, whose policy or program applies to a loss that the Insurer covers under this coverage part. However,
if the written contract requires this insurance to be primary and non-contributory, this paragraph 3. does not
apply to insurance on which the additional insured is a named insured.

The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the Insurer receives
written notice of a claim from the additional insured.

VII. Solely with respect to the insurance granted by this endorsement, the section entitled DEFINITIONS is amended to
add the following definition:

Written contract means a written contract or written agreement that requires you to make a person or organization an
additional insured on this coverage part, provided the contract or agreement:

A. is currently in effect or becomes effective during the term of this policy; and

B. was executed prior to:

1. the bodily injury or property damage; or

2. the offense that caused the personal and advertising injury;

for which the additional insured seeks coverage.

Any coverage granted by this endorsement shall apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes effect
on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below, and
expires concurrently with said Policy.

CNA75079XX (10-16) Policy No: 6079420587
Page 2 of 2 Endorsement No: 9
The Continental Insurance Co. Effective Date: 10/1/2021
Insured Name: SHORT-ELLIOTT-HENDRICKSON, INC.

CopyrightCNAAllRightsReserved. IncludescopyrightedmaterialofInsuranceServicesOffice,Inc.,withitspermission.

Attachment Code: D569173 Certificate ID: 17949465
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CNA PARAMOUNT

Amendment - Additional Insured Limit Provisions

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

It is understood and agreed as follows:

When the Named Insured agrees in a written contract to make another entity an Additional Insured, and to carry 
particular limits of liability insurance, and

·         The minimum limit of insurance the written contract requires the Named Insured to carry is lower than the limit of 
insurance otherwise provided by this Policy; and

·         The written contract does not specify a limit of liability for insurance that applies excess of this Policy,

then provisions in this Policy’s Additional Insured endorsements that cap the limits available to such Additional 
Insureds to no more than the amount specified by the written contract continue to apply.  In all other instances, 
however, such provisions in all Additional Insured endorsements attached to this policy do not apply, and are 
hereby rendered null and void.  In no event, however, will the limits of insurance available under this Policy to an 
Additional Insured be higher than the limits available to the Named Insured.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, 
takes effect on the effective date of said Policy at the hour stated in said Policy, unless another effective date 
is shown below, and expires concurrently with said Policy.

Policy No: 6079420587
Page 1 of 1 Endorsement 

No:
Effective 

Date:
 10/1/2021

Insured Name: SHORT-ELLIOTT-HENDRICKSON, INCORPORATED
Copyright CNA All Rights Reserved.

Attachment Code: D569173 Certificate ID: 17949465
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05/03/2022

H. Robert Anderson and Associates, Inc.
8201 Norman Center Drive
Suite  220
Bloomington MN 55437

Jeanne Danmeier
(952) 893-1933 (952) 893-1819

Short-Elliott-Hendrickson, Incorporated
3535 Vadnais Center Drive
St. Paul MN 55110

XL Specialty Insurance Co. 37885

2021-2022 1

A
Professional Liability

DPR9984065 10/01/2021 10/01/2022
Each Claim/ $5,000,000
Each Policy Year
Aggregate $10,000,000

Re: SEH No. MADWU 165034 / Unit Well 19 Design and Construction

This certificate or memorandum of insurance does not affirmatively or negatively amend, extend, or alter the coverage afforded by the insurance policy.

City of Madison - Attn: Risk Manager
210 Martin Luther King Jr Blvd
Room 406
Madison WI 53703

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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[Signature Page Follows] 
 
Rev. 05/02/2022-2 - Attachment - SEH Unit Well 19 Contract Extension Form.docx 

City of Madison 
 

 
 
 
 
 
 
 

RENEWAL OR EXTENSION 

of the Contract for Purchase of Services 

between the City of Madison and Short Elliott Hendrickson, Inc. 

Unit Well 19 Treatment System Addition 
 
 
The City of Madison and Contractor listed above agree to renew or extend as applicable, the Contract for 
Purchase of Services executed by the City on 5/13/2022 (“Original Contract”), as follows: 
 
1. Exercise the option to: 
 

 Renew the Original Contract as set forth in section 4, Term, by: 
 exercising the 1st renewal period 
 exercising the 2nd renewal period 
 exercising the 3rd renewal period 
 Renewing for a period of: insert date parameters  

 
 Extend the term of the Original Contract to: December 31, 2025  

 
2. All other provisions of the Original Contract shall remain unchanged and in full force and effect. 
 
3. COUNTERPARTS, ELECTRONIC SIGNATURE AND DELIVERY. 
 This Contract may be signed in counterparts, each of which shall be taken together as a whole to 

comprise a single document. Signatures on this Contract may be exchanged between the parties by 
facsimile, electronic scanned copy (.pdf) or similar technology and shall be as valid as original; and 
this Contract may be converted into electronic format and signed or given effect with one or more 
electronic signature(s) if the electronic signature(s) meets all requirements of Wis. Stat. ch. 137 or 
other applicable Wisconsin or Federal law.  Executed copies or counterparts of this Contract may be 
delivered by facsimile or email and upon receipt will be deemed original and binding upon the parties 
hereto, whether or not a hard copy is also delivered. Copies of this Contract, fully executed, shall be 
as valid as an original. 
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Rev. 05/02/2022-2 - Attachment - SEH Unit Well 19 Contract Extension Form.docx 

The person(s) signing on behalf of the Contractor represents and warrants that they have been duly 
authorized to bind the Contractor and sign this amendment on the Contractor’s behalf. 
 
   CONTRACTOR: 
     
          
    (Type or Print Name of Contracting Entity) 
     
   By:  
    (Signature) 
     
          
    (Print Name and Title of Person Signing) 
     
   Date:       
    
    
    
   CITY OF MADISON, WISCONSIN 
   a municipal corporation: 
    
    
    
   By:  
    Satya Rhodes-Conway, Mayor 
     
   Date:  
     
Approved:    
      

  By:  
 David P. Schmiedicke, Finance Director   Maribeth Witzel-Behl, City Clerk 
     

Date:   Date:  
     
     
     
   Approved as to Form: 
      

  
 

 
 Eric T. Veum, Risk Manager   Michael Haas, City Attorney 
     

Date:   Date:  
   
 
For City Use Only: SIGNATURE INSTRUCTIONS FOR CONTRACTS SIGNED BY MAYOR/CLERK: 

Obtain contractor’s signature first.  Route this contract & all of its attachments for City signatures using the City 
Clerk’s Contract Routing Database. Include 1 copy of authorizing resolution & 1 copy of the Certificate of Insurance. 

 
 
NOTE: Certain service contracts may be executed by the designee of the Finance Director on behalf of 
the City of Madison: 
 
 

By:   Date:  
 Mary Richards, Procurement Supervisor    

 
MGO 4.26(3) and (5) authorize the Finance Director or designee to sign purchase of service contracts when all of the following apply: 
(a) The funds are included in the approved City budget.  
(b) An RFP or competitive process was used, or the Contract is exempt from competitive bidding under 4.26(4)(a). 
(c) The City Attorney has approved the form of the Contract. 
(d) The Contract complies with other laws, resolutions and ordinances. 
(e) The Contract is for a period of 1 year or less, OR not more than 5 years AND the average cost is not more than $100,000 per year, 

AND was subject to competitive bidding. (If over $50,000 and exempt from bidding under 4.26(4)(a), regardless of duration of the 
Contract, the Common Council must authorize the Contract by resolution and the Mayor and City Clerk must sign, per 4.26(5)(b).) 

 
Emergency Service contracts may also be signed by the designee of the Finance Director if the requirements of MGO 4.26(3)(c) are met. 
 
For City Use Only: SIGNATURE INSTRUCTIONS FOR CONTRACT TO BE SIGNED BY FINANCE (PURCHASING): 

Obtain contractor’s signature first. Attach the contractor-signed contract with all attachments/exhibits and the 
certificate of insurance to the requisition in MUNIS. 
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Master

City of Madison City of Madison

Madison, WI  53703

www.cityofmadison.com

File Number: 84863

File ID: File Type: Status: 84863 Resolution ATS Review

1Version: Reference: Controlling Body: COMMON 

COUNCIL

08/20/2024File Created Date : 

Final Action: Authorizing a noncompetitive contract with Cummins 

Inc. to provide planned generator maintenance for 

Madison Water Utility through 2028

File Name: 

Title: Authorizing a noncompetitive contract with Cummins Inc. to provide planned 

generator maintenance for Madison Water Utility through 2028

Notes: 

Sponsors: Charles Myadze Effective Date: 

Item 5 - Memo - Cummins Contract Amendment.pdf, 

Item 5 - Attachment A - Resolution for Cummins Inc 

Contract Amendment.pdf, Item 5 - Attachment B - 

Non-Competitive Selection Request.pdf, Item 5 -  

Attachment C - Cummins Inc Contract 

Amendment.pdf

Attachments: Enactment Number: 

Hearing Date: Author: 

Published Date: Entered by: jberndt@madisonwater.org

History of Legislative File     

Action:  Result: Return 

Date:  

Due Date: Sent To:  Date:  Acting Body:  Ver-

sion: 

1 09/10/2024COMMON 

COUNCIL

Refer08/20/2024Water Utility

This Miscellaneous was Refer  to the COMMON COUNCIL due back on 9/10/2024 Action  Text: 

Water Utility Board (8/27/24), Common Council (9/10/24), Finance Committee (9/16/24), Common Council 

(9/24/24)

 Notes:  

Text of Legislative File 84863

.FISCAL NOTE

The proposed resolution authorizes a contract amendment with Cummins Inc. for five more 

years of   noncompetitive selected service for planned generator maintenance for Madison 

Water Utility.  The total 5-year cost is $58,751 and is included in Madison Water Utility’s 2024 

operating budget and will be included in the Department’s 2025 to 2028 operating budget 

request. No appropriation is required. 

.TITLE

Authorizing a noncompetitive contract with Cummins Inc. to provide planned generator 

maintenance for Madison Water Utility through 2028

Page 1City of Madison Printed on 8/22/2024
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Master Continued (84863)

.BODY

WHEREAS, the Madison Water Utility uses generators at various sites to run our deep wells 

and our boosters in the event of a power outage.  This allows us to keep clean water running at 

all times to the public and also provide adequate fire protection; and   

WHEREAS, the Water Utility contracted with Cummins Inc. in 2019 for 5 years of generator 

maintenance service and Cummins is familiar with our process, and available to do the work in 

the timeframe needed; and  

WHEREAS, The Water Utility feels very confident in continuing to use choosing Cummins for 

its generator maintenance contract.  They are a leader in the industry, and they have given us 

great quality workmanship for over ten years that we have had them doing our generator 

maintenance.  They continue to come in at the lowest cost with the most for our dollar.  They 

have many of the parts we need on hand and their service response is very quick.  We have 

done two other five-year contracts with them and they have performed well; and 

WHEREAS, Madison Water Utility desires to amend the 2019 contract with Cummins and 

extend it for an additional five years,  in an amount not to exceed $58,751 (ranging from 

$11,506.46 to $12,115.81 per year) to provide planned generator maintenance services from 

2024 to 2028; and

WHEREAS, MGO 4.26 requires Common Council approval of service contracts of $50,000 or 

more if the contractor was not selected through a competitive selection process; and the 

reasons for selecting this contractor are set forth above and in the attached Noncompetitive 

Selection Request Form and requires Common Council approval of service contracts with a 

term of more than five years total and Cummins proposes to amend an existing contract with 

the impact being a contract that spans 10 years total; and

WHEREAS, for the reasons stated in the attached Noncompetitive Selection Request Form, 

the proposed contract with Cummins Inc. meets the exception to the bidding process in section 

4.26(4)(a)7. which states “A particular consultant has provided services to the City on a similar 

or continuing project in the recent past, and it would be economical to the City on the basis of 

time and money to retain the same consultant”’;

NOW, THEREFORE, BE IT RESOLVED, that the Common Council hereby authorizes the 

Mayor and City Clerk to sign a non-competitive service contract or amend the existing contract 

with Cummins Inc. to provide planned generator maintenance for Madison Water Utility from 

2024 to 2028 at the price set forth above.

Page 2City of Madison Printed on 8/22/2024
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MEMORANDUM 
  
Date:   
  

August 27, 2024 

To:    
  

Mayor Satya Rhodes Conway 
City of Madison Common Council 
City of Madison Finance Committee 
City of Madison Water Utility Board  
 

From:   
  

January Vang, Finance Manager 
Krishna Kumar, General Manager  
 

Subject:  Authorizing a noncompetitive selected service 
contract amendment from 2024 to 2028 with 
Cummins Inc for planned generator maintenance for 
Madison Water Utility not to exceed $58,751. 

  
RECOMMENDATION 
Staff request authorization to amend the contract with Cummins Inc for planned generator 
maintenance for five more years ending December 31, 2028. 
 
BACKGROUND: 
The Water Utility uses generators at various sites to run our deep wells and boosters in the 
event of a power outage and has contracted with Cummins Inc since 2019 to maintain the 
generators.  Cummins Inc is familiar with our processes and available to do the work in the 
timeframe needed. This will allow the Water Utility to keep clean water running at all times to the 
public and to provide adequate fire protection.   
 
LEGISLATIVE PATH: 
8/27/24 – Water Utility Board 
9/10/24 – Common Council (Introduction) 
9/16/24 – Finance Committee 
9/24/24 – Common Council (Final Approval) 
 
ATTACHMENTS: 
Resolution 
Sole Source Form 
Amended Contract 

14   
  

  
  
  
  
  

  www.madisonwater.org           119 East Olin Avenue         Madison,  WI   53713 - 1431         TEL     608.266.4651           FAX     608.266.4426   

168



Fiscal Note  

The proposed resolution authorizes a contract amendment with Cummins Inc. for five more years of   
noncompetitive selected service for planned generator maintenance for Madison Water Utility.  The 
total 5-year cost is $58,751 and is included in Madison Water Utility’s 2024 operating budget and will 
be included in the Department’s 2025 to 2028 operating budget request. No appropriation is required.  

Title  

Authorizing a noncompetitive contract with Cummins Inc. to provide planned generator maintenance 
for Madison Water Utility through 2028 . 

Body  

WHEREAS, the Madison Water Utility uses generators at various sites to run our deep wells and our 
boosters in the event of a power outage.  This allows us to keep clean water running at all times to the 
public and also provide adequate fire protection; and    
 
WHEREAS, the Water Utility contracted with Cummins Inc. in 2019 for 5 years of generator 
maintenance service and Cummins is familiar with our process, and available to do the work in the 
timeframe needed; and   

WHEREAS, The Water Utility feels very confident in continuing to use choosing Cummins for its 
generator maintenance contract.  They are a leader in the industry, and they have given us great 
quality workmanship for over ten years that we have had them doing our generator maintenance.  
They continue to come in at the lowest cost with the most for our dollar.  They have many of the parts 
we need on hand and their service response is very quick.  We have done two other five-year 
contracts with them and they have performed well; and  
 
WHEREAS, Madison Water Utility desires to amend the 2019 contract with Cummins and extend it for 
an additional five years,  in an amount not to exceed $58,751 (ranging from $11,506.46 to $12,115.81 
per year) to provide planned generator maintenance services from 2024 to 2028; and 

WHEREAS, MGO 4.26 requires Common Council approval of service contracts of $50,000 or more if 
the contractor was not selected through a competitive selection process; and the reasons for 
selecting this contractor are set forth above and in the attached Noncompetitive Selection Request 
Form and requires Common Council approval of service contracts with a term of more than five years 
total and Cummins proposes to amend an existing contract with the impact being a contract that 
spans 10 years total; and 

WHEREAS, for the reasons stated in the attached Noncompetitive Selection Request Form, the 
proposed contract with Cummins Inc. meets the exception to the bidding process in section 
4.26(4)(a)7. which states “A particular consultant has provided services to the City on a similar or 
continuing project in the recent past, and it would be economical to the City on the basis of time and 
money to retain the same consultant”’; 

NOW, THEREFORE, BE IT RESOLVED, that the Common Council hereby authorizes the Mayor and City 
Clerk to sign a non-competitive service contract or amend the existing contract with Cummins Inc. to 
provide planned generator maintenance for Madison Water Utility from 2024 to 2028 at the price set 
forth above. 
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PURCHASING VIEW

CITY OF MADISON • FINANCE DEPARTMENT • PURCHASING SERVICES

Non‐CompeƟƟve SelecƟon Request
Date:

RequisiƟon Number:  (8 characters)

Requestor Name:

Requestor Phone Number:

Requestor Email:

Fund: 2100 WATER UTILITY

Agency: 86 WATER

Major: 53*** Supplies/Goods

541** UƟliƟes

542** Building/Facility Maintenance/Repair

543** SoŌware/Equipment Maintenance/Repair

544** Public Works Maintenance/Repair

545** Training/HR‐Related Services

546** ConsulƟng/Professional Services

548** Grants/Loans/Insurance/Other Services

Total Purchase Amount:

Vendor Name:

Product/Service DescripƟon:

$50,000 and UNDER
This form will be sent to the Purchasing Supervisor for review.

OVER $50,000
Complete this form and draŌ a resoluƟon using the sample resoluƟons
provided by the City AƩorney to your Budget Analyst. Your resoluƟon will
not be added to the Finance CommiƩee agenda without this form.

Check the box(es) for the excepƟon criteria you feel are applicable:

1. Public exigency (emergency) will not permit the delay incident to adverƟsing or other compeƟƟve
processes.

2. The services or goods required are available from only one person or firm (i.e., true sole source).

3. The services are for professional services to be provided by aƩorneys.

4. The services are to be rendered by a university, college, or other educaƟonal insƟtuƟon.

5. No acceptable bids have been received aŌer formal adverƟsing.

6. Service fees are established by law or professional code.

07/30/2024

24XXXXXX

January Vang

608‐266‐4645

jvang@madisonwater.org

$58,751.00

Cummins Inc.

Generator Maintenance Service
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7. A parƟcular consultant has provided services to the City on a similar or conƟnuing project in the
recent past, and it would be economical to the City on the basis of Ɵme and money to retain the
same consultant.

8. Otherwise authorized by law, rule, resoluƟon, or regulaƟon. Explain:

If procurement is being paid with Federal or State grant funds, the vendor was idenƟfied by name in the
approved Grant ApplicaƟon. (OPTIONAL)

REASON FOR REQUEST

WHY A COMPETITIVE SELECTION PROCESS CANNOT BE USED:
Provide detailed explanaƟon below. For a true sole source, provide all informaƟon to explain why this product or
service can only be purchased from this vendor. For one‐of‐a‐kind items not sold through distributors, explain the
unique performance features of the product requested that are not available from any other product. For services,
detail the unique qualificaƟons this vendor possesses, or other reason(s) that meet the criteria selected above.
IdenƟfy specific, measurable factors and qualificaƟons.

COMMENTS REGARDING PURCHASES OVER $50,000

Date:   

Submit

The generators at the Madison Water UƟlity run our deep wells and our boosters in the event of a power outage.
Cummins has provided generator maintenance service for Madison Water UƟlity for the last 5 years.  Cummins'
familiary with our generators and systems will ensure that we are able to keep clean water running at all Ɵmes to
the public and also provide adequate fire protecƟon.

The City of Madison has spent $2,700,778 with Cummins Inc. since 2017. Of that total, $29,274 was
compeƟƟvely selected, $87,762 was purchased through a Purchasing CooperaƟve, $2,491,847 was non‐
compeƟƟvely selected, and the remaining $91,895 was made up of small purchases that were each under
the threshold requiring compeƟƟve selecƟon.

07/31/2024
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AGREEMENT TO REINSTATE AND AMEND CONTRACT FOR PURCHASE 
OF SERVICES DATED 5/2/2019 

 
This Amendment to Contract for Purchase of Services (“Amendment”) shall become effective as 

of the date of final signature by the City by and between Cummins Inc. and City of Madison for the 
purposes of amending the Original Contract (hereinafter defined) and extend its term through December 
31, 2028 
 

RECITALS 
 

WHEREAS, the parties identified above are parties to the Contract for Purchase of Services, for 
the sale and purchase of power generation goods and services, effective 5/2/2019 (“Original Contract”); 
and 
 

WHEREAS, the Original Contract expired on December 31, 2023 but the parties have continued 
to perform their respective obligations under that contract and now desire to reinstate it and  amend the 
Original Contract for purposes of extending the services through the end of 2028 and establishing 
pricing therefore as described in the new quote, as follows; 
 

AMENDMENT 
 

NOW, THEREFORE, In consideration of the mutual promises and covenants set forth herein and 
in the Original Contract, and for other good and valuable consideration, the receipt, adequacy and legal 
sufficiency of which are hereby acknowledged, the parties mutually agree to reinstate and amend the 
Original Contract as follows: 

 
1. Section 3 of the Contract is hereby amended by: 

A. deleting the present section 3 in its entirety and replacing it as follows: 
 

3. SCOPE OF SERVICES AND SCHEDULE OF PAYMENTS. 
Contractor will perform the following services and be paid according to the following 
schedule(s) or attachment(s):  
 
Attachment 1: Planned Maintenance Proposal dated 1/18/2024 Quote 214603. 
 
Order of Precedence: In the event of a conflict between the terms of this Contract for 
Purchase of Services and the terms of any document attached or incorporated herein, the 
terms of this Contract for Purchase of Services shall control and supersede any such 
conflicting term. 
 
B. The parties further agree to replace the attachments listed in Section 3 of the 
Original Contract with Attachment 1 attached hereto (new quote for 2024-2028.)  

 
2. Section 4 of the Contract is hereby amended as follows: 

 
4. TERM AND EFFECTIVE DATE. 
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This Contract shall become effective upon execution by the Mayor, (or the Purchasing 
Agent, if authorized) on behalf of the City of Madison, unless another effective date is 
specified in the Attachment(s) incorporated in Section 3.  Notwithstanding the foregoing, 
the parties expressly agree that all terms and conditions of this Contract shall apply to any 
work performed as of January 2, 2019.  The term of this Contract shall be from January 2, 
2019 through December 31, 2028.   

 
3.  Section 13 of the Original Contract is REPLACED in its entirety with the following: 

 
 

13. AFFIRMATIVE ACTION. 
 
A. The following language applies to all contractors employing fifteen (15) or more employees (MGO 39.02(9)(c): 
 
The Contractor agrees that, within thirty (30) days after the effective date of this Contract, Contractor will provide to the City of Madison 
Department of Civil Rights (the “Department”), certain workforce utilization statistics, using a form provided by the City. 
 
If the Contract is still in effect, or if the City enters into a new Agreement with the Contractor, within one year after the date on which 
the form was required to be provided, the Contractor will provide updated workforce information using a second form, also to be 
furnished by the City. The second form will be submitted to the Department no later than one year after the date on which the first 
form was required to be provided. 
 
The Contractor further agrees that, for at least twelve (12) months after the effective date of this Contract, it will notify the Department 
of each of its job openings at facilities in Dane County for which applicants not already employees of the Contractor are to be 
considered. The notice will include a job description, classification, qualifications, and application procedures and deadlines, shall be 
provided to the City by the opening date of advertisement and with sufficient time for the City to notify candidates and make a timely 
referral. The Contractor agrees to interview and consider candidates referred by the Department, or an organization designated by 
the Department, if the candidate meets the minimum qualification standards established by the Contractor, and if the referral is timely. 
A referral is timely if it is received by the Contractor on or before the date stated in the notice. 
 
The Department will determine if a contractor is exempt from the above requirements (Sec. 13.A.) at the time the Request for 
Exemption in 13.B.(2) is made. 
 
B.  Articles of Agreement, Request for Exemption, and Release of Payment:  

The “ARTICLES OF AGREEMENT” beginning on the following page, apply to all contractors, unless determined to 
be exempt under the following table and procedures: 

 

NUMBER OF EMPLOYEES LESS THAN $50,000 
Aggregate Annual Business with the City* 

$50,000 OR MORE 
Aggregate Annual Business with the City* 

14 or less Exempt** Exempt** 

15 or more Exempt** Not Exempt 

*As determined by the Finance Director **As determined by the Department of Civil Rights 
 

(1) Exempt Status: In this section, “Exempt” means the Contractor is exempt from the Articles of Agreement in section 
13.B.(5) of this Contract and from filing an Affirmative Action plan as required by Section IV of the Articles of Agreement. 
The Department of Civil Rights (“Department”) makes the final determination as to whether a contractor is exempt. If the 
Contractor is not exempt, sec. 13.B.(5) shall apply and Contractor shall select option A. or B. under Article IV therein and 
file an Affirmative Action Plan. 
 
(2) Request for Exemption – Fewer Than 15 Employees: (MGO 39.02(9)(a)2.) Contractors who believe they are 
exempt based on number of employees shall submit a Request for Exemption on a form provided by the Department within 
thirty (30) days of the effective date of this Contract.  
 
(3) Exemption – Annual Aggregate Business: (MGO 39.02(9)(a)c.): The Department will determine, at the time this 
Contract is presented for signature, if the Contractor is exempt because it will have less than $50,000 in annual aggregate 
business with the City for the calendar year in which the contract is in effect. CONTRACTORS WITH 15 OR MORE 
EMPLOYEES WILL LOSE THIS EXEMPTION AND BECOME SUBJECT TO SEC. 13.B.(5) UPON REACHING $50,000 
OR MORE ANNUAL AGGREGATE BUSINESS WITH THE CITY WITHIN THE CALENDAR YEAR, BEGINNING IN 2019. 
 
(4) Release of Payment: (MGO 39.02(9)(e)1.b.) All non-exempt contractors must have an approved Affirmative 
Action plan meeting the requirements of Article IV below on file with the Department within thirty (30) days of the effective 
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date of this Contract and prior to release of payment by the City. Contractors that are exempt based on number of employees 
agree to file a Request for Exemption with the Department within thirty (30) days of the effective date and prior to release 
of payment by the City. 
 
(5) Articles of Agreement: 

 
ARTICLE I 

 
The Contractor shall take affirmative action in accordance with the provisions of this Contract to ensure that applicants are employed, 
and that employees are treated during employment without regard to race, religion, color, age, marital status, disability, sex, sexual 
orientation, gender identity or national origin and that the employer shall provide harassment-free work environment for the realization of 
the potential of each employee. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or 
transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation and selection for training 
including apprenticeship insofar as it is within the control of the Contractor. The Contractor agrees to post in conspicuous places available 
to employees and applicants notices to be provided by the City setting out the provisions of the nondiscrimination clauses in this Contract. 
 

ARTICLE II 
 
The Contractor shall in all solicitations or advertisements for employees placed by or on behalf of the Contractors state that all qualified 
or qualifiable applicants will be employed without regard to race, religion, color, age, marital status, disability, sex, sexual orientation, 
gender identity or national origin. 

 
ARTICLE III 

 
The Contractor shall send to each labor union or representative of workers with which it has a collective bargaining Agreement or other 
Contract or understanding a notice to be provided by the City advising the labor union or workers representative of the Contractor's equal 
employment opportunity and affirmative action commitments. Such notices shall be posted in conspicuous places available to employees 
and applicants for employment. 
 

ARTICLE IV 
 

(This Article applies to non-public works contracts.) 
 
The Contractor agrees that it will comply with all provisions of the Affirmative Action Ordinance of the City of Madison (MGO 39.02) 
including the Contract compliance requirements. The Contractor warrants and certifies that one of the following paragraphs is true (check 
one): 
 

 A. Contractor has prepared and has on file an affirmative action plan that meets the format requirements of Federal Revised Order 
No, 4, 41 CFR part 60-2, as established by 43 FR 51400 November 3, 1978, including appendices required by City of Madison 
ordinances or it has prepared and has on file a model affirmative action plan approved by the Madison Common Council. 

 B. Within thirty (30) days after the effective date of this Contract, Contractor will complete an affirmative action plan that meets the 
format requirements of Federal Revised Order No. 4, 41 CFR Part 60-2, as established by 43 FR 51400, November 3, 1978, 
including appendices required by City of Madison ordinance or within thirty (30) days after the effective date of this Contract, it will 
complete a model affirmative action plan approved by the Madison Common Council. 

 C.  Contractor believes it is exempt from filing an affirmative action plan because it has fewer than fifteen (15) employees and has 
filed, or will file within thirty (30) days after the effective date of this Contract, a form required by the City to confirm exempt status 
based on number of employees. If the City determines that Contractor is not exempt, the Articles of Agreement will apply. 

 D. Contractor believes it is exempt from filing an affirmative action plan because its annual aggregate business with the City for the 
calendar year in which the contract is in effect is less than fifty thousand dollars ($50,000), or for another reason listed in MGO 
39.02(9)(a)2. If the City determines that Contractor is not exempt, the Articles of Agreement will apply. 

 
ARTICLE V 

 
(This Article applies only to public works contracts.) 

 
The Contractor agrees that it will comply with all provisions of the Affirmative Action Ordinance of the City of Madison, including the 
Contract compliance requirements. The Contractor agrees to submit the model affirmative action plan for public works Contractors in a 
form approved by the Director of Affirmative Action. 
 

ARTICLE VI 
 
The Contractor will maintain records as required by Section 39.02(9)(f) of the Madison General Ordinances and will provide the City's 
Department of Affirmative Action with access to such records and to persons who have relevant and necessary information, as provided 
in Section 39.02(9)(f). The City agrees to keep all such records confidential, except to the extent that public inspection is required by law. 
 

ARTICLE VII 
 
In the event of the Contractor's or subcontractor's failure to comply with the Equal Employment Opportunity and Affirmative Action 
provisions of this Contract or Sections 39.03 and 39.02 of the Madison General Ordinances, it is agreed that the City at its option may do 
any or all of the following: 
 
A. Cancel, terminate or suspend this Contract in whole or in part. 
B. Declare the Contractor ineligible for further City contracts until the Affirmative Action requirements are met. 
C. Recover on behalf of the City from the prime Contractor 0.5 percent of the Contract award price for each week that such party fails 

or refuses to comply, in the nature of liquidated damages, but not to exceed a total of five percent (5%) of the Contract price, or 
ten thousand dollars ($10,000), whichever is less. Under public works contracts, if a subcontractor is in noncompliance, the City 
may recover liquidated damages from the prime Contractor in the manner described above. The preceding sentence shall not be 
construed to prohibit a prime Contractor from recovering the amount of such damage from the noncomplying subcontractor. 

 
ARTICLE VIII 

 
(This Article applies to public works contracts only.) 

 
The Contractor shall include the above provisions of this Contract in every subcontract so that such provisions will be binding upon each 
subcontractor. The Contractor shall take such action with respect to any subcontractor as necessary to enforce such provisions, including 
sanctions provided for noncompliance. 
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ARTICLE IX 
 
The Contractor shall allow the maximum feasible opportunity to small business enterprises to compete for any subcontracts entered into 
pursuant to this Contract. (In federally funded contracts the terms "DBE, MBE, and WBE" shall be substituted for the term "small business" 
in this Article.) 

 
4. Section 23 of the Original Contract is REPLACED with the following: 
 

  23. CONTRACT PRICE. 
 

It is expressly understood and agreed that in no event will the total contract price for the 
remaining contract years of 2024 through 2028 exceed a total of $58,751, as set forth in 
Attachment 1: Planned Maintenance Proposal dated 1/18/2024 Quote 214603. 

 
 

 
5. The Original Contract is hereby amended by adding a new Section 34 which shall read as 

follows: 
 

34. WARRANTY. 
All parts and components furnished hereunder shall be warranted in accordance with the 
applicable manufacturer’s express warranty for any goods for a period of one (1) year and 
Contractor’s standard warranty for workmanship for a period of ninety (90) days, and any 
rights thereto shall pass on to the City. THE WRITTEN WARRANTIES SHALL BE 
EXCLUSIVE AND IN LIEU OF ALL OTHER REPRESENTATIONS AND 
WARRANTIES, EXPRESS OR IMPLIED; AND ANY IMPLIED WARRANTY OF 
MERCHANTABILITY OR FITNESS FOR PARTICULAR PURPOSE IS EXPRESSLY 
EXCLUDED. REPAIR OR REPLACEMENT SHALL BE THE SOLE REMEDY FOR 
DEFECTS OR ERRORS IN WORKMANSHIP AND/OR MATERIALS. 

 
6. Effect of Amendment. Except as amended by this Amendment, the Original Contract will remain 

in full force and effect. This Amendment constitutes the entire agreement between the parties 
with respect to the subject matter addressed, superseding all prior discussions, offers, proposals, 
and agreements between the parties. 

 
7. Order of Precedence. The terms of this Amendment will control in the event of any conflict 

between the terms of this Amendment and the Original Contract, with respect to the subject 
matter of this Amendment. 

 
8. COUNTERPARTS, ELECTRONIC SIGNATURE AND DELIVERY. 

 
This Amendment may be signed in counterparts, each of which shall be taken together as a 
whole to comprise a single document. Signatures may be exchanged between the parties by 
facsimile, electronic scanned copy (.pdf) or similar technology and shall be as valid as original; 
and this Amendment may be converted into electronic format and signed or given effect with one 
or more electronic signature(s) if the electronic signature(s) meets all requirements of Wis. Stat. 
ch. 137 or other applicable Wisconsin or Federal law.  Executed copies or counterparts of this 
Amendment may be delivered by facsimile or email and upon receipt will be deemed original 
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and binding upon the parties hereto, whether or not a hard copy is also delivered. Copies of this 
Amendment, fully executed, shall be as valid as an original. 
 
 

 
IN WITNESS WHEREOF, the parties hereto have duly executed this Amendment to the Original 
Contract. 
 
    
 
 
 

   CONTRACTOR: 
     
    Cummins Inc.  
    

 

     
   By:  
    (Signature) 
     
          
    (Print Name and Title of Person Signing) 
     
   Date:       
    
    
    
   CITY OF MADISON, WISCONSIN 
   a municipal corporation: 
    
    
    
   By:  
    Satya Rhodes-Conway, Mayor 
     
   Date:  
     
Approved:    
      

  By:  
 David P. Schmiedicke, Finance Director   Maribeth Witzel-Behl, City Clerk 
     

Date:   Date:  
     
     
     
   Approved as to Form: 
      

  
 

 
 Eric T. Veum, Risk Manager   Michael Haas, City Attorney 
     

Date:   Date:  
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For City Use Only: SIGNATURE INSTRUCTIONS FOR CONTRACTS SIGNED BY MAYOR/CLERK: 

Obtain contractor’s signature first.  Route this contract & all of its attachments for City signatures using the 
City Clerk’s Contract Routing Database. Include 1 copy of authorizing resolution & 1 copy of the 
Certificate of Insurance. 
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MEMORANDUM 
 
Date:   
  

August 27, 2024 

To:    
  

Water Utility Board  

From:  Joseph DeMorett, Water Supply Manager 
Krishna Kumar, General Manager  
 

Subject:  Water Production Report 

 
BACKGROUND 

Board governance policy requires that current and future customers will receive water that meets 
or exceeds industry-accepted levels of service for fire protection and pressure.  
 
This includes:  

1. Water delivered to hydrants at proper flow rates for fire protection.  
2. Water delivered to the customer tap at a pressure that meets industry-accepted low, high, 

and emergency operation criteria.  
3. Water used for outdoor irrigation under drought-free conditions.  

 
The Water Supply Section of the Utility strives hard to meet or exceed the expectations laid 
out above.  The Monthly Water Production and Unit Well Cumulative Capacity Utilization 
Reports as of July 31, 2024, reflecting these efforts are attached. 
 

ATTACHMENTS 

A. Monthly Water Production as of July 31, 2024 
B. Unit Well Cumulative Capacity Utilization as of July 31, 2024 

14   
  

  
  
  
  
  

  www.madisonwater.org           119 East Olin Avenue         Madison, WI   53713 - 1431         TEL     608.266.4651           FAX     608.266.4426   
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Average Daily 

Production

Regional 

Surplus / 

(Deficiency)

2023 2024

A 6 14.8 8.9 7.0 1.9 2.5 2.4 1.4 1.4

B 2 5.4 2.4 1.9 0.5 0.6 0.6 0.4 0.4

C 10 28.8 22.3 12.2 10.1 4.5 4.6 2.7 2.5

D 3 9.1 5.9 4.3 1.6 1.5 1.6 0.9 0.8

System Total 21 58.1 39.5 25.4 14.1 9.1 9.2 5.4 5.1

2022 

Actual

2023 

Actual

31-Jul

Attachment  A

Madison Water Utility 

Daily and Cumulative Water Production

Hydrological 

Regions

No. of 

Wells 

Daily Production (MGD)
Year-to-Date Cumulative Production               (In 

billion gallons)

Max Daily 

Capacity

Reliable 

Daily 

Capacity

July 2024
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Region

A 7 309 45.8% 120

8 0 0.0% Out of Service

11 340 53.1% 29

13 266 33.1% 128

25 158 25.7% 42

29 295 42.9% 165

All 1,368 44.6%

B 9 167 33.1% 40

31 199 29.6% 132

All 366 31.1%

C 6 441 55.3% 69

12 325 46.7% 44

14 0 0.0% Out of Service

17 146 20.8% 53

18 352 57.3% 107

19 272 37.8% 26

20 250 39.8% 40

24 179 28.4% 67

27 195 35.8% 40

30 355 48.2% 93

All 2,515 36.9%

D 16 198 28.1% 95

26 415 60.2% 59

28 230 33.4% 30

All 844 40.5%

5,093 38.7%Entire System

Attachment  B

Madison Water Utility

Unit Well Cumulative Capacity Utilization

7/31/2024

Unit 

Well

YTD 

Production 

(MG)

YTD 

Utilization (%)

Remaining 

Drawdown to 

Pump (ft)
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MEMORANDUM 
 
 

Date: August 27, 2024 
 

To: Water Utility Board 
 

From: January Vang, Finance and Administrative Manager 
 

Subject: Monthly Financial Report – Operating and Capital Funds 

 
BACKGROUND 

Board governance policy requires that the Utility shall not cause or allow the development of 
fiscal jeopardy or a material deviation of actual expenditures from board priorities established in 
Outcomes policies. Accordingly, the Utility shall not cause or allow conditions, procedures, or 
decisions that: 

1. Fail to ensure long-term financial health. 
2. Fail to present a balanced annual operating budget and quarterly updates on actual 

expenditures and income. 
3. Exceed total appropriations for the fiscal year, unless directed to do so by the board. 
4. Use any dedicated reserves for purposes other than those for which they are 

designated, unless directed to do so by the board. 
5. Undertake a debt without payoff schedule and identification of revenue stream. 
6. Fail to establish an unrestricted reserve equal to a typical three months’ operating 

expenses. 
7. Fail to inform the board of where the utility stands with any current rate case in progress. 
8. Fail to be able to provide a concise summary of the financial condition of the utility at any 

time. 
9. Fail to adjust spending related to revenue shortfalls in a budget deficit. 

14 
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The Finance Section of the Utility strives hard to meet or exceed the expectations laid out 
above. The monthly financial update provided in the attached Budget to Actual comparison, 
as of July 31, 2024, reflecting these efforts is attached. 

 
As of July 31, 2024: 

• Water revenues are down $428,000 compared to budget. Pumpage was down 
5.4% during this time period. 

• Operating Fund balance is $15.8million. 
• Capital Fund expenditures is $21.3 million, of which $15.7 million is encumbrances. 
• Capital Fund balance is $524 thousand. 

 
            MadCAP Data Summary (as of August 12, 2024) 
  

 AMI <30% 

AMI 
>30% 
and 

<50% Total 
Total Applications Received 299 192 491 
Total Applications Approved 206 122 328 
Homeowners 125 85 210 
Renters 81 37 118 
Total Applications Not Approved 93 70 163 
Households Newly Enrolled in Conservation 
Programs 79 41 120 

 
 

ATTACHMENTS: 

A. Budget to Actual comparison as of July 31, 2024 
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FY 2022     
Actual

FY 2023  
Actual

FY 2024 
Budget

Year to Date 
July 31, 2024 Projected 2024

Operating Fund
Revenues:
    Sales of water (Operations) 46,706,428$      52,008,356$    51,512,500$    28,163,293$      51,512,500$    
    Other Revenues 1,539,894          1,704,401        1,174,000        496,343             1,174,000$     
    Interest Income 719,880             1,840,905        894,000           1,029,681          1,200,000$     
       Total Revenues 48,966,202        55,553,662      53,580,500      29,689,318        53,886,500     
Expenditures:
    Operating Expenses 17,657,979        18,885,166      21,743,529      9,834,140          21,743,529     
    Debt Service - Interest & Principal 24,071,874        18,709,260      18,889,317      10,898,697        18,683,481     
    Transfer Out to City (PILOT) 6,849,831          6,440,655        6,400,000        3,733,331          6,400,000       
       Total Expenditures 48,579,684        44,035,081      47,032,846      24,466,169        46,827,010     
Net Operating Fund Inc(Decr) 386,518             11,518,582      6,547,654        5,223,149          7,059,490       
Operating Fund Balance
Opening Fund Balance 8,575,829          6,198,389        12,178,312      12,178,312        12,178,312     
  Net Operating Fund Inc(Decr) 386,518             11,518,582      6,547,654        5,223,149          7,059,490       
    Transfer Out to BAN* Repmt Fund (5,000,000)         -                   -                  -                    -                  
    Transfer Out to Tank Recoat Reserve -                     -                   -                  (800,000)         
    Transfer In from BAN Repmt Fund -                     -                   -                  -                    
    Transfer Out to Capital Fund (1,543,211)         (2,564,519)       -                  (14,384,265)       (8,500,000)      
    Transfer In from Bond Repmt Fund 2,680,625          -                   -                  -                    -                  
    Transfer In from Investment Acct 2,359,583          -                   -                  -                    -                  
  Accrual Adjustments (1,260,954)         (2,974,140)       (1,779,000)       11,708,129        (1,779,000)      
Ending Fund Balance 6,198,389$        12,178,312$    16,946,966$    14,725,325$      8,158,802$     

Construction Fund
Revenues:
    Bond/Loan Proceeds -                     7,328,000        -                    7,328,000       
    SDWL Proceeds -                     -                   5,135,000        -                    5,865,724       
    Sales of Water (Expense Depreciation) -                     4,166,667        5,000,000        2,916,667          5,000,000       
    Trans from Oper Fund / Reserves 1,543,211          2,564,519        -                  14,384,265        8,500,000       
       Total Capital Revenues 1,543,211          6,731,186        17,463,000      17,300,931        26,693,724     
Actual Expenditures & Encumbrances
    Pipeline 1,100,392          5,122,766        6,339,000        5,844,256          6,339,000       
    Facility ~ 1,193,819          1,825,551        8,683,000        13,501,868        17,883,000     
    Fleet/Other 1,172,107          1,689,181        2,441,000        1,944,918          2,441,000       
       Total Capital Expend & Encumb 3,466,318          8,637,497        17,463,000      21,291,041        26,663,000     

Net Construction Fund Inc(Decr) (1,923,107)         (1,906,311)       -                  (3,990,110)         30,724            
Construction Fund Balance

Opening Fund Balance 8,343,939          6,420,832        4,514,521        4,514,521          4,514,521       
  Net Capital Fund Inc(Decr) (1,923,107)         (1,906,311)       -                  (3,990,110)         30,724            
 Ending Fund Balance 6,420,832$        4,514,521$      4,514,521$      524,410$           4,545,245$     

~ Well 19 - budget authority in 2023

Madison Water Utility
Budget to Actual Comparison

As of July 31, 2024

1
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Cash Reserves
FY 2021     

Actual
FY 2022       

Actual
FY 2023 

Actual
As of July 31, 

2024
Restricted:
    Bond Redemption Fund 14,917,677$   13,164,827$   13,191,166$   7,710,500$    
    Bond Redemption Reserve Fund 17,295,374     13,970,411     12,190,068     14,711,332    
    BAN Repayment Fund 5,000,000       10,000,000     10,000,000     -                 
    Tank Recoat Reserve -                 -                 800,000          800,000         
    Depreciation Fund 750,000          750,000          750,000          750,000         
    PILOT Fund -                 -                 -                 4,344,200      
    Assessment Account 1,351,770       1,504,541       1,858,134       1,858,134      
    Revenue Bond Construction Fund 8,343,939       6,420,832       2,548,254       (526,513)        
    Expense Depreciation -                 -                 1,966,423       3,668,357      
Timing Adjustments -                 -                 -                 2,157,496      

Unrestricted Cash Balance 8,575,829       6,198,389       16,178,312     15,277,158    

Total Cash & Investments (Munis) 56,234,588$   52,009,000$   59,482,356$   50,750,664$  

No. of months expenditures covered 
by Operating Reserves 2.54 1.73 4.41 1.87

Debt Coverage Ratio 1.69 1.95

Madison Water Utility
Cash Reserves & Long-Term Debt
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MEMORANDUM  
 

Date:   
  

August 27, 2024 

To:    
  

Water Utility Board  

From:  Pete Holmgren, P.E. – Chief Engineer 
Krishna Kumar – General Manager 
 

Subject:  Capital Projects Report 
 

BACKGROUND 
 
Board governance policy requires that the Utility shall not cause or allow conditions, 
procedures, or decisions that prevent the Madison Water Utility from meeting its obligation to 
serve current and future generations of customers within the City of Madison and its 
authorized service areas. Accordingly, the Utility shall not cause or allow conditions, 
procedures, or decisions that:  

1. Fail to assure that required rates fund all expenditures for timely and prudent capital 
improvements to existing utility systems, and that those capital improvements are driven 
by reliability, operational or regulatory requirements, replacement of aging 
infrastructure, utility relocations for public works and road projects, extension of the life 
of existing systems, or customer input. 

2. Fail to identify and plan for resource and infrastructure needs for the provision of water 
service to customers in a timely manner. 

3. Fail to coordinate Madison Water Utility activities and policies with the City of Madison’s 
Comprehensive Plan and other relevant guidelines for community development. 

4. Fail to consider participation with other governmental or private entities on regional 
major water infrastructure or water supply planning projects. 

The Engineering Section of the Utility strives to meet or exceed the expectations laid out 
above.  The monthly Capital Budget to Actual Monthly Report reflecting these efforts is 
attached. 

14   
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SUMMARY 
 
The attached 2024 Capital Budget Monthly Report presents the total of both actual capital 
expenditures and encumbrances through July 2024; this total is ~$21,291,000. 

The 2024 actual expenditures in July total ~$1,023,000 and consist of: 

• ~$180,000 in facility expenses 
• ~$127,000 in fleet/other expenses 
• ~$716,000 in pipeline expenses 

 
For expense depreciation related to water main replacement projects: 

• The total targeted spend amount in 2024 is $5,000,000. 
• The estimated amount spent through July 2024 is ~$4,345,000. 
• The remaining amount for our 2024 spending target is ~$655,000. 

Please refer to the attached report for additional information, which also includes project 
updates for:  

• Major Capital Project Unit Well 19 
• Major Capital Project Unit Well 15 

 
ATTACHMENTS: 

1. Capital Projects Monthly Report – August 2024 
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WATER UTILITY BOARD

CAPITAL PROJECTS MONTHLY REPORT 

Pete Holmgren, P.E. 
Chief Engineer

August 27, 2024
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Capital Projects Monthly Report

 PRESENTATION OVERVIEW: 

1. Actual Expenditures and Encumbrances Through July 2024

2. Water Main Replacement Expense Depreciation Through July 2024

3. Capital Project Updates:
• Unit Well 19 Fe, Mn, Radium Treatment Facility

• Unit Well 15 PFAS Treatment Facility
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Capital Projects Monthly Report

2024 Actual Expenditures and Encumbrances (Through July):

 Total of Actual Expenditures and Encumbrances:  ~$21,291,000
 July 2024 Actual Expenditures (~$1,023,000):

1. Facilities:  ~$180,000
 229 Felland RD Booster Pump; Well 15 PFAS Treatment; Well 19 Treatment​

2. Fleet/Other:  ~$127,000
 W96-F150 Lighting; W6B-F150 Lighting; Raise/Replace Hydrants

3. Pipelines:  ~$716,000
 Ohmeda Drive; Hammersley Rd; Lowell St Reconstruction
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Capital Projects Monthly Report

2024 Water Main Expense Depreciation (Through July):

2024 targeted spend amount: $5,000,000

Current estimated amount spent: ~$4,345,000

Remaining estimated amount for spend target: ~$655,000

Upcoming project encumbrances: Starker Avenue
193



Capital Projects Monthly Report

Project Update: Well 19 Fe, Mn, Radium Treatment Facility
 Project Budget:  $9,088,000 (2024 Budget:  $8,116,000)

 Current Status: Construction
• Ongoing review of product submittals and requests for information

• Alternative site access for Water Utility personnel

• Pay request #1 review

• Regular meetings with contractor and engineering consultant

 Upcoming:
• Concrete work for backwash tank and building additions 194



Capital Projects Monthly Report

Project Update: Well 15 PFAS Treatment Facility
 Project Budget:  $5,943,000

 Current Status: Construction
• Completion of temporary trussed roof structure

• Removal (“lowering”) of treatment room floor to reservoir level

 Upcoming:
• Structural reinforcement of existing columns

• Review of plumbing configuration

• Ongoing meetings with consultant and contractor 195



Questions / Comments?
Contact Information:

Pete Holmgren

 pholmgren@madisonwater.org

196



Master

City of Madison City of Madison

Madison, WI  53703

www.cityofmadison.com

File Number: 84880

File ID: File Type: Status: 84880 Report Items Referred

1Version: Reference: Controlling Body: WATER UTILITY 

BOARD

08/21/2024File Created Date : 

Final Action: Monthly Operations ReportFile Name: 

Title: Operations Monthly Report

Notes: 

Sponsors: Effective Date: 

Item 9 - Memo - Operations Monthly Report August 

2024.pdf, Item 9 - Attachment - Monthly Operations 

Report August 2024.pdf

Attachments: Enactment Number: 

Hearing Date: Author: 

Published Date: Entered by: jberndt@madisonwater.org

History of Legislative File     

Action:  Result: Return 

Date:  

Due Date: Sent To:  Date:  Acting Body:  Ver-

sion: 

1 WATER UTILITY 

BOARD

Refer08/21/2024Water Utility

This Report was Refer  to the WATER UTILITY BOARD Action  Text: 

Text of Legislative File 84880

.Title

Operations Monthly Report

.Body

See corresponding memos and attachments. 

Page 1City of Madison Printed on 8/22/2024

197



 

  
  
MEMORANDUM 
  
Date:   
  

August 27, 2024 

To:    
  

Water Utility Board  

From:   
  

Dan Rodefeld, Operations Manager  

Subject:  Monthly Operations Report 

  
BACKGROUND 
Board governance policy require that Madison residents will receive water which is consistent in 
its availability and quality. Accordingly, residents will: 

a. Experience minimal unplanned service interruptions 
b. Receive adequate notice of planned service interruptions 
c. Receive adequate notice of planned maintenance work that would significantly 

reduce water flow or pressure, and/or cause water discoloration 
 
The Operations Section of the Utility strives hard to meet or exceed the expectations laid out 
above.  The attached Monthly Operations Report for August 2024 reflecting these efforts is 
attached. 
 
 
ATTACHMENTS 

A. Monthly Operations Report – August 2024 
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MONTHLY OPERATIONS REPORT

Hydrants

Total in Service - 9,494

No. Replaced 47 1 48

No. of Inspections 2,173 312 2,485

No.  Repaired 31 6 37

Unidirectional Flushing Runs 899 334 1,233

Conventional Flushing Runs 479 112 591

No. Re-painted 537 799 1,336No. of Backflow Preventers Installed 

(Temp Water Connections) 196 13 209

Valves

Total System valves - 16,048

Total Large Service valves - 4,256

Total Hydrant valves - 6,985

No. Replaced 41 1 42

No. of Inspections 6,205 714 6,919

No. Repaired 89 7 96

System Leaks

Total Miles in Service - 923

Number of Main Leaks Repaired 120 10 130

Number of Service Leaks Repaired 16 3 19

Operational Projects

Cast-in-place pipe lining (feet) 0 4,700 4,700

Pavement repair (open work orders) 279 30 309

Pavement repair (closed work orders) 87 17 104

Terrace repair (open work orders) 265 18 283

Terrace repair (closed work orders) 363 11 374

Jan-Jun-24
2024 YTD 

Total
Jul-24

Aug-24
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MEMORANDUM 

Date:  August 27, 2024 

To:  Water Utility Board 

From:  Marcus Pearson, Public Information Officer 
  Krishna Kumar, General Manager 
 
Subject:  Public Information Report 

 

BACKGROUND 

Madison Water Utility’s overarching mission is to supply high quality water for consumption and fire 
protection, at a reasonable cost, while conserving and protecting our ground water resources for 
present and future generations. Community trust and awareness is built through our constant 
commitment to the preservation and protection our aquifer and care for Madison's vital drinking water 
infrastructure. This is cultivated through a wide variety of efforts performed by Utility staff on a daily 
basis. 
 
The above expectations are met through: 

1. Operation, maintenance, and management of our system.  
2. Community Outreach and engagement. 
3. Customer service.  

 
The Public Information Department of the Utility strives hard to exceed the expectations laid out above. 
The Monthly Public Information Report encompasses Utility highlights pertaining to events occurring on 
or after August 1, 2024. The attachment(s) below reflect these efforts. 

 

ATTACHMENTS 

A. Water Utility Highlights as of August 1, 2024 
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ITEM 10 ATTACHMENT A – WATER UTILITY HIGHLIGHTS  
 

 

 

 

 

 

Madison Water Utility Makes Progress on Treatment System at Well 19 
 

Construction progress on the treatment 
system at Municipal Well 19 has been 
moving along beautifully since breaking 
ground in May 2024. Well 19, located on 
the Northside of UW campus near the 
Eagle Heights community and off the 
shores of Lake Mendota, pumps 
approximately 500 million gallons of 
water a year to the University and 
surrounding near west side 
neighborhoods, including the Village of 
Shorewood Hills. It is the major water 
supply to the UW Hospital complex and 
most of the UW campus. The well facility 
was built in 1974 and includes a 3-million 
gallon buried reservoir. 
 
Once installed, the treatment system at 
Well 19 will remove three naturally-
occurring contaminants: iron, manganese 

and radium. All three of these contaminants nearly surpass their federally regulated maximum contaminant levels. 
Iron and manganese are considered by the Environmental Protection Agency (EPA) to be “secondary” 
contaminants and are regulated for aesthetic considerations, such as taste and color, while radium is a “primary” 
contaminant and is regulated to protect human health. 
 
Planning for the Well 19 project began in April 2017 when the Water Utility Board gave recommendation and 
approval for MWU staff to hire an engineering consulting firm to assist with pilot testing and conceptual design for 
a treatment system. MWU began pilot testing in 2018; fast forward some years, multiple design phases later 
(informed by public input), and the project is underway! 
 
The main components of the construction project include changes to building footprint and interior to 
accommodate large treatment equipment as well as changes to the orientation of the entrance and driveway.  
 
The treatment at Well 19 highlights Madison’s commitment to providing safe, high-quality water to our 
community. The expectation is for the well to be operational by next Fall (2025).  

WATER UTILITY HIGHLIGHTS  
AUGUST 2024 

Well 19 from above. Beneath the open green space at the top of the photo is a 
3-million-gallon reservoir. Photo credit: Jay Chandler, MWU. 
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Policy Book, Water Utility Board, Madison WI 56 

 

Water Utility Board Self-Evaluation Form 
(Relates to Board Policy BP-2A and GUIDE 5) 

 
All members actively participate in discussions, and all members have opportunities to voice 
opinions/positions on agenda topics. 

Not Met  1           2           3       4       5 Fully Met 

 

Members come prepared to engage in discussion by reviewing materials provided prior to the 
meeting. 

Not Met  1           2           3       4       5  Fully Met 

 

Members engage in active listening and avoid interrupting other speakers. 

Not Met  1           2           3       4       5 Fully Met 

 

Members offer honest opinions and respect the viewpoints expressed by other members. 

Not Met  1           2           3       4       5 Fully Met 

 

Members honor WUB procedures and policies as outlined in the WUB Policy book. 

Not Met  1           2           3       4       5 Fully Met 

 

Members represent the collective interest of current and future Madison residents. 

Not Met  1           2           3       4       5 Fully Met 

 

Members make decisions based on equity principles considering the decision’s impact on all residents. 
The decision-making process considers: Who benefits? Who is burdened? Who does not have a voice at 
the table? How can policymakers mitigate unintended consequences? 

Not Met  1           2           3       4       5 Fully Met 

 

Developed by Pat Delmore, January 2019. Updated July 2020. 
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