
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H inlet 4 Each 1,221.00$   4,884.00$                 
Engineering @ 10% 488.40$                    
Total Cost 1,343.10$   5,372.40$                 
3'x3' Storm SAS 3 Each 1,880.00$   5,640.00$                 
Engineering @ 10% 564.00$                    
Total Cost 2,068.00$   6,204.00$                 
12" RCP Storm Sewer Pipe 144 L.F. 32.35$        4,658.40$                 
Engineering @ 10% 465.84$                    
Total Cost 35.59$        5,124.24$                 
15" RCP Storm Sewer Pipe 267 L.F. 30.90$        8,250.30$                 
Engineering @ 10% 825.03$                    
Total Cost 33.99$        9,075.33$                 
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GRAND TOTAL COST 25,775.97$               

Prepared By: S. Swenson
Total Storm Sewer Improvements 25,775.97$           Date: 8/31/2015

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE
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