
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H inlet 4 EA 1,200.00$   4,800.00$                 
Engineering @ 10% 480.00$                    
Total Cost 1,320.00$   5,280.00$                 
3'X3' SAS W/ H CASTING 2 EA 2,500.00$   5,000.00$                 
Engineering @ 10% 500.00$                    
Total Cost 2,750.00$   5,500.00$                 
4'X4' SAS W/ H CASTING 1 EA 2,500.00$   2,500.00$                 
Engineering @ 10% 250.00$                    
Total Cost 2,750.00$   2,750.00$                 
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GRAND TOTAL COST 13,530.00$               

Prepared By: JD
Total Storm Sewer Improvements 49,938.35$           Date: 8/31/2015

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

53B2309

CARDINAL GLENN - PHASE 5



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 38 LF 41.25$     1,567.50$                 
Engineering @ 10% 156.75$                    
Total Cost 45.38$     1,724.25$                 
15" RCP 98 LF 41.25$     4,042.50$                 
Engineering @ 10% 404.25$                    
Total Cost 45.38$     4,446.75$                 
18" RCP 55 LF 48.25$     2,653.75$                 
Engineering @ 10% 265.38$                    
Total Cost 53.08$     2,919.13$                 
27" RCP 151 LF 62.25$     9,399.75$                 
Engineering @ 10% 939.98$                    
Total Cost 68.48$     10,339.73$               
33" RCP 196 LF 78.75$     15,435.00$               
Engineering @ 10% 1,543.50$                 
Total Cost 86.63$     16,978.50$               
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GRAND TOTAL COST 36,408.35$               

Prepared By: JD
Date: 8/31/2015

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

53B2309

CARDINAL GLENN - PHASE 5
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