STORM SEWER PLANT VALUE
{Schedule 'A' / Storm Structures)

Park Street Properties |, Storm Box Relocation

5381991
STRUCTURES
Description Quantity Unit Unit Gost Total Cost
Saddled 4'x20' SAS 1 ea $ 8000.00]% 8,000,00
Engineering @ 10% $ 800.00
Total Cost $ 880000]% 8,800.00

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Enginesring @ 10%

Total Cost

Engineenng @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Enginesring @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineeting @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST
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$ 8,800.00

Total Storm Sewer Improvements

$

124,300.00

Prepared By:
Date:

JD

6/7/2007




STORM SEWER PLANT VALUE
(Schedule 'A’ / Storm Pipes)

Park Street Properties 1, Storm Box Relocation

PIPES

53B15¢1

Description

[ Quantity

[ Unit

I Unit Cost

Total Cost

10'x4’ RCP Box Culvert

300

LF

$ 350.00

105,000.00

Engineering @ 10%

R ]

10,500.00

Total Cost

bt nomm mvn e e e e — e A R S e —

b 385.00

$

115,500.00

Engineering @ 10%

Total Cost

e — — —

Engineering @ 10%

Tofal Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Tofal Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

b B m ey e e — - L N W — — 3

GRAND TOTAL COST

$

115,500.00

Prepared By:
Date;

JD

6/7/2007




