STORM SEWER PLANT VALUE
{Schedule 'A’ / Storm Structures)

Annamark Drive CSM

STRUCTURES

5382017

Description

Quantity

Unit

Unit Cost

Total Cost

4x4 SAS

3

ea

$2,915.00

8,745.00

Engineering @ 10%

874.50

Total Cost e
30" RCP AE with Gate

ea

$ 3,206.50

9,619.50

$ 1,950.00

~ 1,050.00]

Engineering @ 10%

195.00

Total Cost
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2,145.00

2,145.00

Ie'-a 69%!{9 R Res)

Engineenng @ 10%

Total Cost
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Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineeting @ 10%

Total Cost

Engineering @ 10%

Tofal Cost

Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST

$ 11,764.50

Total Storm Sewer Improvements:

$ 65,580.90

Prepared By:
Date:

JD

10/2/2006




STORM SEWER PLANT VALUE
(Schedule ‘A’ f Storm Pipes)

Annamark Drive CSM

PIPES

53B2017

Description

[ Quantity |

Unit

Unit Cost

Total Cost

30" RCP

826 LF

$ 60.40

$

49,860.40

Engineering @ 10%

4,989.04

Total Cost

66.44

1

54,879.44

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Totaf Cost
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Engineering @ 10%

Total Cost

GRAND TOTAL COST

$

54,879.44

Prepared By:
Date;

JD

10/2/2006




