SANITARY SEWER PLANT VALUE

(Schedule 'A' / Sanitary Structures)

Acacia Ridge Phase 9

14432

STRUCTURES				
Description	Quantity	Unit	Unit Cost	Total Cost
4' DIAM SAS	5	EA	\$ 3,900.00	\$ 19,500.00
Engineering @ 12%				\$ 2,340.00
Total Cost			\$ 4,368.00	\$ 21,840.00
Extra Manhole Depth	30	VF	\$ 190.00	\$ 5,700.00
Engineering @ 12%				\$ 684.00
Total Cost			\$ 212.80	\$ 6,384.00
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
			•	
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12% Total Cost				
Engineering @ 12%				
Total Cost				
			-	
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%			1	
Total Cost				
 				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
GRAND TOTAL COST				\$ 28,224.00
				ψ 20,224.00

SANITARY SEWER PLANT VALUE

(Schedule 'A' / Sanitary Pipes)

Acacia Ridge Phase 9

14432

	14402			
PIPES				
Description	Quantity	Unit	Unit Cost	Total Cost
8" PVC	1196	LF	\$52.00	\$ 62,192.00
Engineering @ 12%				\$ 7,463.04
Total Cost			\$ 58.24	
Sanitary Trench Compaction	1196	TF		\$ 5,980.00
Engineering @ 12%			+	\$ 717.60
Total Cost			\$ 5.60	\$ 6,697.60
 				┢╧╾╾╾╾┷╼╴╾╸
Engineering @ 12%				
Total Cost				
			-	
Engineering @ 12%				
Total Cost				
			-	
Engineering @ 12%				
Total Cost				
			1	
Engineering @ 12%				
Total Cost				
 				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost	╺┛╾╾╾┝			
Engineering @ 12%				
Total Cost				
Engineering @ 12% Total Cost			_	
1 otal Cost	╺┥╾╾╾┝			
Engineering @ 199/			_	
Engineering @ 12% Total Cost				
	╺┥╾╾╾┝	_		
Engineering @ 12%				
Total Cost			_	
	╺╺┥╾╼╼┝		-	• — — — — — — — -
Engineering @ 12%				
Total Cost			- 	
			#	⊦ −−− −−
Engineering @ 12%				
Total Cost				
		-		}
Engineering @ 12%				
Total Cost				
 	╺┛━━━Ь			•
GRAND TOTAL COST				\$ 76,352.64

Prepared By:	EEA
Date:	1/22/2025