STORM SEWER PLANT VALUE
(Schedule 'A' / Storm Structures)

Atticus Way Certified Survey Map

STRUCTURES

53B2053

Description

Quantity Unit

Unit Cost

Total Cost

HINLET

4 ea

$ 1,425.00

5,700.00

Engineering @ 10%

570.00

Total Cost
3'X3' SAS

ca

1,567.50

$ 1,808.25

6,270.00
7,225.00

Engineering @ 10%

722.50

Total Cost
4'X4' SAS
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1,986.88

$ 2,075.00

7,947.50
2,075.00
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Engineering @ 10%

207.50

Total Cost
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2,282.50
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2,282.50

Engineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Cngineering @ 10%

Total Cost
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Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST

3 16,500.00

Total Storm Sewer Improvements

$55,000.00

Prepared By:
Date:

JD

12/18/2006




STORM SEWER PLANT VALUE
(Schedule ‘A’ / Storm Pipes)

Atticus Way Certified Survey Map

53B2053
PIPES
Description { Quantity | Unit Unit Cost Total Cost
12" RCP 35 LF $ 4444 % 1,6656.40
Engineering @ 10% $ 155.54
Total Cost 483.881% 1,710.94
18" RCP 282 LF $ 538019 15,171.60
Engineering @ 10% E 1,617.18
Total Cost $ 59.181% 16,688.76
21" RCP 302 LF $ H760% 17,395.20
Engineering @ 10% $ 1,739.52
Total Cost _ 336 % 19,134.72
24" RCP 14 LF $ 6270]% 877.80
Engineering @ 10% 5 87.78
Total Cost 68.971% 965.58
Cngineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
(-ngineering @ 10%
Total Cost
LCngineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost J
GRAND TOTAL COST $ 38,500.00
Prepared By: JD
Date; 12/18/20086




