STORM SEWER PLANT VALUE

(Schedule 'A' / Storm Structures)

Western Addition to Thousand Oaks Phase 4

14345

STRUCTURES				
Description	Quantity	Unit	Unit Cost	Total Cost
H Inlet	4	EACH	\$ 3,100.00	\$ 12,400.0
Engineering @ 12%				\$ 1,488.0
Total Cost		\bot	\$ 3,472.00	\$ 13,888.0
Saddled H Inlet	1	EACH	\$ 4,200.00	\$ 4,200.0
Engineering @ 12%				\$ 504.0
Total Cost		┽ ━━━−	\$ 4,704.00	\$ 4,704.0
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost		<u>1</u>		
 Engineering @ 12%		<u> </u>		
Total Cost				
Engineering @ 12% Total Cost				
		┽ーーー╸		
Engineering @ 12%				
Total Cost		╉━━━╸		
Engineering @ 12%				
Total Cost		┽ーーー-		
Engineering @ 12%				
Total Cost		+		
Engineering @ 12%				
Total Cost		_		
Engineering @ 12%				
Engineering @ 12%				
Total Cost				
		<u>+</u>		
Engineering @ 12% Total Cost				
		+		
Engineering @ 12%				
Total Cost		+		
Engineering @ 12%				
Total Cost				
GRAND TOTAL COST				\$ 18,592.0

\$

y: <u>EEA</u> e: <u>1/15/2025</u>

STORM SEWER PLANT VALUE

(Schedule 'A' / Storm Pipes)

Western Addition to Thousand Oaks Phase 4

14345

PIPES				
Description	Quantity	Unit	Unit Cost	Total Cost
12" RCP	92	LF		
Engineering @ 12%	92		\$ 68.00	\$ 6,256.00 \$ 750.72
Total Cost			\$ 76.16	
Storm Sewer Trench Compaction	92			
Engineering @ 12%	92		\$ 1.00	\$ 92.00 \$ 11.04
Total Cost			\$ 1.12	
			ψ 1.12	
Engineering @ 12%				
Total Cost				
				┞──────
Engineering @ 12%				
Total Cost				
				┞─────
Engineering @ 12%				
Total Cost				
				†
Engineering @ 12%				
Total Cost				
				†–––––
Engineering @ 12%			1	
Total Cost			1	
				t
Engineering @ 12%				
Total Cost				
			Ī	
Engineering @ 12%				İ
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost		 _		
Engineering @ 12%				
Total Cost				
Engineering @ 10%				
Engineering @ 12%				
Total Cost				
Engineering @ 12%				
Total Cost		L		L
GRAND TOTAL COST				\$ 7,109.76
				· · ·

Prepared By:	EEA
Date:	1/15/2025