

PROJECT \_\_\_\_\_ CONTRACTOR \_\_\_\_\_ AMOUNT OF BID \_\_\_\_\_

CONTRACT NO. 7565  
MONONA TERRACE ROOF GARDEN RESTROOMS ALTERATION

MIRON CONSTRUCTION CO., INC. \$199,140.00

Acct. No. 10914-80-140: 140080 \$199,140.00  
Contingency 8%± 15,930.00

GRAND TOTAL \$215,070.00