
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H Inlet 3 EACH 2,700.00$   8,100.00$                 
Engineering @ 12% 972.00$                    
Total Cost 3,024.00$   9,072.00$                 
3X3 SAS 2 EACH 3,000.00$   6,000.00$                 
Engineering @ 12% 720.00$                    
Total Cost 3,360.00$   6,720.00$                 
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GRAND TOTAL COST 15,792.00$               

Prepared By: EEA
Date: 1/13/2023

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

8963/13290

First Addition to 1000 Oaks Ph 10



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 79 LF 56.00$     4,424.00$                 
Engineering @ 12% 530.88$                    
Total Cost 62.72$     4,954.88$                 
15" RCP 29 LF 61.00$     1,769.00$                 
Engineering @ 12% 212.28$                    
Total Cost 68.32$     1,981.28$                 
18" RCP 88 LF 62.00$     5,456.00$                 
Engineering @ 12% 654.72$                    
Total Cost 69.44$     6,110.72$                 
Storm Sewer Trench Compaction 196 TF 2.40$       470.40$                    
Engineering @ 12% 56.45$                      
Total Cost 2.69$       526.85$                    
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GRAND TOTAL COST 13,573.73$               

Prepared By: EEA
Date: 1/13/2023

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

8963/13290

First Addition to 1000 Oaks Ph 10
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