	E Johnson			
	July 2011			
		Traffic Analysis & Design & HNTB	**Ayres & SRF**	**Strand**
	Project manager	John Bieberitz, PE, PTOE	Kenneth Voigt, PE	Jeff Held, PE, PTOE
	Project Engineer	Rob Beuthling, PE, PTOE (HNTB)	Derek Hungness, PE, PTOE AICP (SRF)	Lucas Homan, PE
	Project Engineer	Stephanie Olson, PE, PTOE	John Davis, PE PTOE	Joe Urban
	Project Engineer	Michael May, PE, PTOE	Lee Gibbs, PE, PTOE (SRF)	
	Project Engineer	John Campbell, PE	Matt Barr, PE	
	Project Engineer	Jack Bartman, PE (HNTB)		
	Planner	Tim Flynn, AICP	Derek Hungness, PE, PTOE, AICP (SRF)	
	Air Analysis	John Jaeckel, PE (HNTB)		
	Constructability		Kim Ballweg, PE	
	Public Outreach		Kenneth Voight, PE	Tom Lynch, PE, PTOE
Cost				
1	Phase I	$70,767.00	$66,250.00	$37,000.00
2	Phase II	$78,220.00	$47,950.00	$35,000.00
	Total	$148,987.00	$114,200.00	$72,000.00