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1 Company Capability (10 points max) 8 7.75 9 9.25

2 Project Team (25 points max) 20.5 20 22.5 21.75
Project manager Ben Wilkinson Matt Barr Mike Bakalars Eric Hanson
Project Engineer Brian Huibregste Dan Schrum Brian Veit Brian Rosenthal

Structural Engineer Leah Rhodes Dan Sydow Chad Halverson Keith Behrend
Environmental Paul Chellevold Dan Schrum Dave Tollefson Luke Hellerman
Traffic Engineer Jeff Knudson John Davis Mike Scarmon Jeff Held

Survey Brad Tisdale Jamey Reid Charlie Denu Heather Bartelt
Public Involvement Ben Wilkinson Matt Barr Mike Bakalars Tom Lynch

Quality Control Jason DiPiazza Kim Ballweg Aaron Steger Joe Bunker

3
Similar Projects by Project Engineer 
(30pts max) 22.5 20.75 27 26

4 Design Approach (30pts max) 20.5 21.25 25.75 24.25

5 Local Preference (5 pts max) 5 5 5 5

76.5 74.75 89.25 86.25

Cost

1 Preliminary Design & EA $475,629.44 $447,600.00 $336,300.00 $388,273.00
2 Road Plans PSE $256,104.54 $244,100.00 $176,100.00 $290,000.00
3 Stormwater Box PSE $16,251.40 $73,600.00 $18,500.00 $8,000.00
4 Sanitary $10,259.31 $15,700.00 $11,800.00 $32,000.00
5 Water $10,651.33 $31,700.00 $15,700.00 $23,000.00
6 Bridge PSE if authorized $121,747.79 $73,200.00 $47,400.00 $69,000.00
7 Tunnel PSE if authorized $125,453.24 $38,500.00 $69,000.00
8 Wall Replacement if authorized $41,334.97 $15,100.00 $17,900.00 $26,000.00
9 Various other if authorized $34,929.88 $47,500.00 $47,500.00 $53,247.00

Base Total With Bridge $931,978.78 $901,000.00 $623,700.00 $836,273.00
Total Bridge & Various if Auth $966,908.66 $948,500.00 $671,200.00 $889,520.00

Subs SRF ‐ EA & Traffic CHG ‐ Arch & History Ken Saiki ‐ Landscape Arch CHG ‐ Arch & History
CHG ‐ Arch & History CGC ‐ Geotech CHG ‐ Arch & History CGC ‐ Geotech
CGC ‐ Geotech SEH ‐ EA, PR, Storm, Water CGC ‐ Geotech

Total Score (100 points max)


