
STRUCTURES

Description Quantity Unit Unit Cost Total Cost

H Inlet 7 EACH 2,103.14$       14,722.00$               

Engineering @ 10% 1,472.20$                 

Total Cost 2,313.46$       16,194.20$               

3'X3' SAS 1 EACH 2,162.00$       2,162.00$                 

Engineering @ 10% 216.20$                    

Total Cost 2,378.20$       2,378.20$                 

6'X6' SAS 2 EACH 3,592.00$       7,184.00$                 

Engineering @ 10% 718.40$                    

Total Cost 3,951.20$       7,902.40$                 

43" X 68" HERCP ENDWALL & GATE 1 EACH 5,624.00$       5,624.00$                 

Engineering @ 10% 562.40$                    

Total Cost 6,186.40$       6,186.40$                 
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GRAND TOTAL COST 32,661.20$               

Prepared By: EEA

Date: 11/30/2017

(Schedule 'A' / Storm Structures)

STORM SEWER PLANT VALUE

Project No. 53B2355

The Meadowlands Phase 6



PIPES

Description Quantity Unit Unit Cost Total Cost

43"X 68" HERCP 221 LF 140.02$   30,945.10$               

Engineering @ 10% 3,094.51$                 

Total Cost 154.03$   34,039.61$               

18" RCP 75 LF 40.77$     3,057.75$                 

Engineering @ 10% 305.78$                    

Total Cost 44.85$     3,363.53$                 

15" RCP 39 LF 33.85$     1,320.15$                 

Engineering @ 10% 132.02$                    

Total Cost 37.24$     1,452.17$                 

12" RCP 151 LF 31.80$     4,801.80$                 

Engineering @ 10% 480.18$                    

Total Cost 34.98$     5,281.98$                 

Trench Compaction 486 TF 6.78$       3,295.86$                 

Engineering @ 10% 329.59$                    

Total Cost 7.46$       3,625.45$                 
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GRAND TOTAL COST 47,762.73$               

Prepared By: EEA

Date: 11/30/2017

(Schedule 'A' / Storm Pipes)

STORM SEWER PLANT VALUE

Project No. 53B2355

The Meadowlands Phase 6


