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CLERESTORY WINDOWS
} DATA / INTERNET 4TH FLOOR PLAN
ENCLOSURE
Note: Work station area =
may accommodate up to Approximately 4,647 sqft -,
5 work stations -
placement of work
stations to be determined.
o & p ) New Drop Ceiling Offset 18" from Interior Office Back Walls
FLOORTO CEILING Office#12
PARTITION WALL y . Wood Overhangs to be Removed
BATHROOM '/ I Wall or Partition Addition
UPGRADES Office #11 Wall or Partition Demolition
- Office space lighting to be replaced with drop in
recessed LED troffer lights w/ Center Basket
413 - All telescoping style spotlights to be replaced with
recessed lighting
Comfort // - Repair and/or replace drop ceiling grid and panels
Room - New carpet throughout the space
e - All walls and ceiling painted to tenant selected colors
-Reception desk to be moved and modified as needed
; m A Office #10 ~— DEMOLITION OF
CONFERENCE ROOM
) h Office #9 WALLS CREATE A NEW
Kitchen @ . E%] < RECEPTION /WAITING AREA
— ‘ STORAGE /
t‘ COATROOM
Workroom / " SFOSER Y g ceprioN / eSS
: OATROOM CONSTRUCT (3) NEW
Workroom / Libray / || Offide #8 Offite #7 Copier / Plotter WAITING OFFICE(S )
Area
Interns AREA
r A/‘
I | WOOD
DOOR WITH
WINDOW
Office # Office #5 Office #4 Office #1
INSTALL L \
DOORTO CONSTRUCT (2) NEW CREATE NEW INTALL DOOR AND
WORKROOM OFFICES WITH CLERESTORY HALLWAY RELOCATE CABINETS
REMOVE AND SIDE LIGHT

WINDOWS

ENCLOSE DOORWAY WINDOWS
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Text Box
EXHIBIT A

rehjf
Callout
Note:  Work station area may accommodate up to 5 work stations - placement of work stations to be determined.




