SANITARY SEWER PLANT VALUE

(Schedule 'A' / Sanitary Structures)
Village at Autumn Lake Phase 11

13303
STRUCTURES
Description Quantity Unit Unit Cost Total Cost
4' DIAM SAS 9 EACH |$ 2,255.36 [ % 20,298.24
Engineering @ 12% $ 2,435.79
Total Cost $ 2,526.00]% 22,734.03
5'DIAMSAS — |7 T 75 TT|TEACH |$ 383408|% __ 19,170.40
Engineering @ 12% $ 2,300.45
Total Cost $ 429417189 21,470.85
6'DIAMSAS — T T 7T T 73T TT|TEACH [$ 1407506 |$ _ 42,295.18
Engineering @ 12% $ 5,067.02
Total Cost $ 15,764.07 | $ 47,292.20
Extra Manhole Depth 4' DIAM ™~ | 3878 | VF _|$ 176.18|% _ 6832.26
Engineering @ 12% S 819.87
Total Cost $ 197.321% 7,652.13
Extra Manhole Depth 5 DIAM | 3753 | VF |$ 26840|% _ 10,073.05
Engineering @ 12% $ 1,208.77
Total Cost $ 3006119 11,281.82
Extra Manhole Depth 6 DIAM__ | 3567 | VF |$ 30255|% _ _ 10,801.04
Engineering @ 12% $ 1,296.12
Total Cost $ 33886 | % 12,097.16
OutsideDrop |~ "2~ " "|TEACH |$ 378458|% _ __ 7,569.16
Engineering @ 12% $ 908.30
E)tilgoit _________________ — $ 4,238.73 $_ - _8ﬁ71.4£
Engineering @ 12%
TemlCost_ _ ] S N
GRAND TOTAL COST $ 131,005.65
Prepared By: EEA
Total Sanitary Sewer Improvments: $ 299,106.91 Date: 1/10/2023




(Schedule 'A' / Sanitary Pipes)
Village at Autumn Lake Phase 11

SANITARY SEWER PLANT VALUE

13303

PIPES

Description Quantity Unit Unit Cost Total Cost
[ PVC 1543.5 LF $33.95] $ 52,401.83
Engineering @ 12% $ 6,288.22
Total Cost $ 38.02|% 58,690.04
15" PVC 1286 LF $ 652719 83,937.22
Engineering @ 12% $ 10,072.47
Total Cost $ 7310|$ 94,009.69
Sanitary Trench Compaction 2829.5 TF $ 4861]$ 13,751.37
Engineering @ 12% $ 1,650.16
Total Cost $ 544]|% 15,401.53
Engineering @ 12%
Total Cost
Engineering @ 12%
Total Cost
GRAND TOTAL COST $ 168,101.26

Prepared By: EEA
Date: 1/10/2023




	Structures
	Pipes

