
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

4' DIA 5 EACH 2,041.36$       10,206.79$               
Engineering @ 10% 1,020.68$                 
Total Cost 2,245.49$      11,227.47$               

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 11,227.47$               

Prepared By:
Total 54,778.10$   Date:

(Schedule 'A' / Sanitary Structures)
SANITARY SEWER PLANT VALUE

53B2331

6002 Cottage Grove Rd Rezoning (Copps) #2331



PIPES
Description Quantity Unit Unit Cost Total Cost

8" PVC 604 LF 65.55$     39,591.48$               
Engineering @ 10% 3,959.15$                 
Total Cost 72.10$    43,550.63$               

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 43,550.63$               

Prepared By:
Date:

(Schedule 'A' / Sanitary Pipes)
SANITARY SEWER PLANT VALUE

53B2331

6002 Cottage Grove Rd Rezoning (Copps) #2331



STRUCTURES
Description Quantity Unit Unit Cost Total Cost

15" RCP Apron End 1 EACH 426.85$          426.85$                    
Engineering @ 10% 42.69$                     
Total Cost 469.54$         469.54$                   

15" Pipe Gate 1 EACH 643.24$          643.24$                    
Engineering @ 10% 64.32$                     
Total Cost 707.56$         707.56$                   

2x2 Storm Structure(H Inlet) 9 EACH 997.57$          8,978.13$                 
Engineering @ 10% 897.81$                   
Total Cost 1,097.33$      9,875.94$                

3x3 Storm Structure 13 EACH 2,048.18$       26,626.34$               
Engineering @ 10% 2,662.63$                
Total Cost 2,253.00$      29,288.97$               

4x4 Storm Structure 1 EACH 2,686.73$       2,686.73$                 
Engineering @ 10% 268.67$                   
Total Cost 2,955.40$      2,955.40$                

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 43,297.42$               

Total 124,341.40$   Prepared By:
Date:

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

53B2331

6002 Cottage Grove Rd Rezoning (Copps) #2331



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP Storm 91 LF 69.90$     6,361.27$                 
Engineering @ 10% 636.13$                    
Total Cost 76.89$    6,997.40$                 

15" RCP Storm 562 LF 44.41$     24,956.80$               
Engineering @ 10% 2,495.68$                 
Total Cost 48.85$    27,452.48$               

18" RCP Storm 185 LF 45.11$     8,345.35$                 
Engineering @ 10% 834.54$                    
Total Cost 49.62$    9,179.89$                 

21" RCP Storm 416 LF 48.86$     20,323.83$               
Engineering @ 10% 2,032.38$                 
Total Cost 53.74$    22,356.21$               

24" RCP Storm 266 LF 51.46$     13,689.10$               
Engineering @ 10% 1,368.91$                 
Total Cost 56.61$    15,058.01$               

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 81,043.99$               

Prepared By: ELD
Date: 8/8/2016

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

53B2331

6002 Cottage Grove Rd Rezoning (Copps) #2331



STREET 
Description From To Quantity Unit Unit Cost Total Cost

Gemini Drive Sharpsburg Drive Cottage Grove Road 531 LF 75.65$          40,170.15$                
43' WIDE
MS LINK NO. 24767
Cottage Grove Road 333 Ft. West of Gemini Dr. Gemini Drive 333 LF 53.30$          17,748.90$                
29' WIDE (Westbound lanes only)
MS LINK NO. 10445
Cottage Grove Road Gemini Drive 62 Ft. West of McLean Dr. 1030 LF 79.86$          82,255.80$                
29' WIDE (Westbound lanes only)
MS LINK NO. 24768

GRAND TOTAL COST 140,174.85$              

Prepared By: CD
193,272.41$             Date: 9/1/2016TOTAL STREET IMPROVEMENTS

DOES NOT INCLUDE BITUMINOUS SURFACE
STREET PLANT VALUE

53B2331
6002 COTTAGE GROVE ROAD - COPPS MARKET

WITH SIDEWALK

f:\enroot\priv_cont\contract finalization\schedule a\streets\2331 Street excluding bituminous Schedule A.xls



SIDEWALK
Description Limits Limits Quantity Unit Unit Cost Total Cost

Gemini Drive Sharpsburg Drive Cottage Grove Road 5360 SF 3.57$       19,135.20$                
5'-6' WIDE
MS LINK NO. 24767

Cottage Grove Road 60 Ft. West of Gemini Dr. Gemini Drive 256 SF 3.99$       1,021.44$                  
6' WIDE
MS LINK NO. 10445

Cottage Grove Road Gemini Drive 83 Ft. East of Gemini Drive 474 SF 3.78$       1,791.72$                  
WIDTH VARIES
MS LINK NO. 24768

Cottage Grove Road 315 Ft. East of Gemini Dr. 756 Ft. East of Gemini Drive 3540 SF 4.04$       14,301.60$                
8' WIDE
MS LINK NO. 24768

GRAND TOTAL COST 36,249.96$                

Prepared By: CD
Date: 9/1/2016

SIDEWALKS
STREET PLANT VALUE

53B2331
6002 COTTAGE GROVE ROAD - COPPS MARKET

f:\enroot\priv_cont\contract finalization\schedule a\streets\2331 Street excluding bituminous Schedule A.xls



SIDEWALK
Description Limits Limits Quantity Unit Unit Cost Total Cost

Gemini Drive Sharpsburg Drive Cottage Grove Road 440 LF 38.29$     16,847.60$               
8' WIDE
MS LINK NO. 24767

GRAND TOTAL COST 16,847.60$               

Prepared By: CD
Date: 9/1/2016

ENTER UNIT COST, RETURNS TOTAL COST

STREET PLANT VALUE
Cycle Track

6002 COTTAGE GROVE ROAD - COPPS MARKET
53B2331
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