

**STREET PLANT VALUE  
BITUMINOUS SURFACE**

North Addition to Grandview Commons - Phase 9  
8973/13300

**STREET**

Description	From	To	Quantity	Unit	Unit Cost	Total Cost
Hercules Trail	South Line, Lot 951	North Line, Lot 940	493	LF		\$ 11,764.08
Type 'B' pavement, 32' wide			<i>Engineering @ 12%</i>			\$ 1,411.69
MS LINK NO 25621				<b>Total Cost</b>		\$ 13,175.77
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		
			<i>Engineering @ 12%</i>			
				<b>Total Cost</b>		
				LF		