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SITE PLAN
PHASE 1

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW
PAGE 34 OF THE WORKZONE
SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS
APPROVAL AT LEAST 7 DAYS  PRIOR
TO CONSTRUCTION START; CONTACT
TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE
IN ORDER TO LOCATE AND PROTECT ANY AND ALL
SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR
ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL
SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING
AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY
RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON
WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE
AREA AND POST MIN. 48 HRS IN ADVANCE OF
CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE
PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND
NOTIFY THE ENGINEER OF RECORD REGARDING ANY
DISCREPANCIES; GC IS NOT TO PROCEED WITH
CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN
ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF
MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION
AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF
MADISON TERRACE RESTORATION SPECS APPLY

2
STANDALONE POLE DETAIL
SCALE: 1"=10' (1"=20' IF 11X17 SHEET SIZE)
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1
SITE PLAN
SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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NEW POLE TO BE FURNISHED &
INSTALLED BY GC IN THIS LOCATION &

UTILIZED FOR NEW EQUIPMENT
INSTALLATION; SEE SHEETS A-2 & A-2A

FOR DETAILS

NEW 3'x3'x3' DIRECTIONAL BORE PIT LOCATION
W/5'x5'-10" CONCRETE SIDEWALK RESTORATION

PATCH

FIBER MEET ME POINT:
EXISTING (30" X 60") BURIED QUAZITE HANDHOLE

FOR FIBER CONNECTION; FURNISHED AND
INSTALLED BY MCI METRO ATS

(SEPARATE PERMITTING)

UNIVERSITY AVE
(99' R.O.W.) (ASPHALT)

BIKE LANE

9+
00

8+
75

8+
50

8+
25

9+
25

PROPERTY LINE

PROPERTY LINE

PROPERTY LINE

NEW POLE TO BE FURNISHED &
INSTALLED BY GC IN THIS LOCATION &

UTILIZED FOR NEW EQUIPMENT
INSTALLATION; SEE SHEETS A-2 & A-2A

FOR DETAILS

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE
UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG
GROUND WIRE FROM DIRECTIONAL BORE PIT ON NORTHEAST
CORNER OF UNIVERSITY AVE TO DIRECTIONAL BORE PIT NEAR
NEW POLE; APPROXIMATE CONDUIT LENGTH = ±920 L.F.

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE
UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG
GROUND WIRE FROM DIRECTIONAL BORE PIT ON NORTHEAST
CORNER OF UNIVERSITY AVE TO DIRECTIONAL BORE PIT NEAR
NEW POLE; APPROXIMATE CONDUIT LENGTH = ±920 L.F.

BIKE LANE

BUS LANE

EXISTING TRAFFIC POLE (TYP.)

EXISTING SIGN
EXISTING PEDESTRIAN
BARRICADE

GC TO PLACE PED
BARRICADE (TYP.)

BIKE LANE

CURB

GUTTER

UNIVERSITY AVE
(99' R.O.W.) (ASPHALT)

EXISTING MANHOLE (TYP.)

EXISTING WATER VALVE (TYP.)

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY
PIT LOCATION & ELECTRIC HANDHOLE
W/5'x5' CONCRETE SIDEWALK PATCH

(1) NEW 3" Ø UNDERGROUND SCH. 40 PVC CONDUIT W/(3) 4/0 CU
XHHW WIRES & (1) #2 AWG GROUND WIRE FOR POWER FEED
W/MULE TAPE FROM NEW QUAZITE HANDHOLE TO NEW POLE;
FURNISHED & INSTALLED BY LESSEE GC; LENGTH = ± 8 L.F.

NEW (15 12" X 25") BURIED QUAZITE
HANDHOLE FOR POWER CONNECTION
TO BE FURNISHED & INSTALLED BY
LESSEE GC

R9-11 LT

SIDEWALK
CLOSED

G20-2

END OF ROAD
WORK

G20-2

END OF ROAD
WORK

TEMP. EQUIPMENT STAGING AREA AND WORK ZONE
- TC WILL BE SETUP DURING NIGHT OPERATIONS
- TRAFFIC BARRELS, SIGNAGE AND PED BARRICADES TO BE

INSTALLED AROUND WORK ZONE AND BORE PITS
- POLE WORK AND DIRECTIONAL BORE WORK
- PREP WORK FOR UTILITY LOCATES AND BORE PITS
- CONCRETE REMOVAL AND RESTORATION

A-0A

PHASE 1 - INITIAL START,
EXPECTED 1-2 WEEKS TO
COMPLETE
- PREP SURFACES, POT HOLE,
DEMO SIDEWALK, POLE
FOUNDATION.
- INSTALL VERIZON FIIBER
INSTALLATION
- TC SETUP DURING NIGHT
OPERATIONS
- CONCRETE REMOVAL AND
RESTORATION OF SIDEWALK
- SET POLE FOLLOWING WEEK
- COMPLETE VERIZON POLE
WORK AFTER POLE SET
- START DIRECTIONAL BORE
PREP WORK

VEHICLE/BUS LANE

BIKE LANE

SOUTH LANE CLOSED FOR
TRAFFIC (BY OTHERS)
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DIRECTIONAL BORE PATH FOR POWER CONDUIT
- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR

POTHOLING AREAS TO LOCATE UTILITIES
- IF SIDEWALK CAKES NEED TO BE REMOVED FOR

CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES
WILL BE PLACED AROUND AREA

- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS
PROPOSED 26'-0"x415'-0" WORK ZONE TO

HAVE FENCING PLACED AROUND ALL
ENTRANCES AND BARRICADES
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SITE PLAN
PHASE 2

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW
PAGE 34 OF THE WORKZONE
SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS
APPROVAL AT LEAST 7 DAYS  PRIOR
TO CONSTRUCTION START; CONTACT
TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

1
SITE PLAN
SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE
IN ORDER TO LOCATE AND PROTECT ANY AND ALL
SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR
ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL
SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING
AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY
RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON
WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE
AREA AND POST MIN. 48 HRS IN ADVANCE OF
CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE
PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND
NOTIFY THE ENGINEER OF RECORD REGARDING ANY
DISCREPANCIES; GC IS NOT TO PROCEED WITH
CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN
ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF
MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION
AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF
MADISON TERRACE RESTORATION SPECS APPLY
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UNIVERSITY AVE
(99' R.O.W.) (ASPHALT)

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE
UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG
GROUND WIRE FROM DIRECTIONAL BORE PIT ON NORTHEAST
CORNER OF UNIVERSITY AVE TO DIRECTIONAL BORE PIT NEAR
NEW POLE; APPROXIMATE CONDUIT LENGTH = ±920 L.F.

BIKE LANE

PROPOSED 26'-0"x415'-0" WORK ZONE TO BE
SURROUNDED BY A CHAIN-LINK FENCE

5+
25

5+
50

5+
75

6+
00

6+
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6+
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6+
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7+
00

7+
257+

50

7+
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NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT
LOCATION & ELECTRIC HANDHOLE W/5'x5'
CONCRETE SIDEWALK PATCH

GC TO PLACE PED
BARRICADES (TYP.)

EXISTING MANHOLE;
RIM: 878.6'

INVERT N: 874.9'
INVERT S: 873.8'

INVERT E/W: 873.1'

EXISTING MANHOLE;
RIM: 879.4'

INVERT: 876.9'

EXISTING CATCH BASIN;
RIM: 879.2'

INVERT 10" PVC: 875.2'
INVERT 15" RPC: 873.6'
INVERT 12" RPC: 876.8'

EXISTING CATCH BASIN;
RIM: 880.8'

INVERT 6" PVC: 878.9'
BOTTOM FULL OF DEBRIS

EXISTING MANHOLE (EMPTY);
RIM: 886.2'
INVERT: 877.4'

PROPERTY LINE

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT
LOCATION W/5'x5' CONCRETE SIDEWALK
PATCH

R9-11 LT

SIDEWALK
CLOSED

CROSS HERE

TEMPORARY STAIRWAY CLOSINGS DUE TO
UTILITY WORK, CONCRETE RESTORATION

AND DIRECTIONA BORE (TYP.)
TEMPORARY STAIRWAY
CLOSING DUE TO UTILITY
WORK, CONCRETE
RESTORATION AND
DIRECTIONAL BORE

PHASE 2- EXPECTED TO
COMPLETE IN 1-2 WEEKS.
- TC SETUP DURING NIGHT
OPERATIONS
- POT HOLING AND PREP
WORK FOR DIRECTIONAL
BORE
- CONCRETE RESTORATION IN
SIDEWALK
- CONCRETE REMOVAL FROM
BORE PITS
- PED WALKWAYS WILL STAY
OPEN
- INSTALLATION OF POWER
CONDUIT

TEMP. EQUIPMENT STAGING AREA
- TC SETUP DURING NIGHT OPERATIONS
- STAGING POST FOR DIRECTIONAL BORE EQUIPMENT
- USE OF SOIL MATERIAL REMOVAL
- USE OF HYDROVAC
- TRAFFIC BARRELS AND SIGNAGE WILL SURROUND WORK ZONE
- ALL BORE PITS AND TRENCHES WILL BE SURROUNDED BY PED BARRICADES

GC TO PLACE PED
BARRICADE (TYP.)

A-0B

VEHICLE/BUS LANE

BIKE LANE

SOUTH LANE CLOSED FOR
TRAFFIC (BY OTHERS)
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DIRECTIONAL BORE PATH FOR POWER CONDUIT
- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR
POTHOLING AREAS TO LOCATE UTILITIES
- IF SIDEWALK CAKES NEED TO BE REMOVED FOR
CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES
WILL BE PLACED AROUND AREA
- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS
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SITE PLAN
PHASE 2

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW
PAGE 34 OF THE WORKZONE
SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS
APPROVAL AT LEAST 7 DAYS  PRIOR
TO CONSTRUCTION START; CONTACT
TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

1
SITE PLAN
SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE
IN ORDER TO LOCATE AND PROTECT ANY AND ALL
SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR
ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL
SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING
AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY
RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON
WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE
AREA AND POST MIN. 48 HRS IN ADVANCE OF
CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE
PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND
NOTIFY THE ENGINEER OF RECORD REGARDING ANY
DISCREPANCIES; GC IS NOT TO PROCEED WITH
CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN
ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF
MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION
AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF
MADISON TERRACE RESTORATION SPECS APPLY

M
A

T
C

H
 L

IN
E

 A
-B

 (
S

E
E

 S
H

E
E

T
 A

-0
B

 F
O

R
 C

O
N

T
IN

U
A

T
IO

N
 )

2+
00

M
A

T
C

H
 L

IN
E

 A
-C

 (
S

E
E

 S
H

E
E

T
 A

-0
D

 F
O

R
 C

O
N

T
IN

U
A

T
IO

N
 )

UNIVERSITY AVE
(99' R.O.W.) (ASPHALT)

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE
UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG
GROUND WIRE FROM DIRECTIONAL BORE PIT ON NORTHEAST
CORNER OF UNIVERSITY AVE TO DIRECTIONAL BORE PIT NEAR
NEW POLE; APPROXIMATE CONDUIT LENGTH = ±920 L.F.
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BIKE LANE
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00
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3+
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75

4+
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4+
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PROPOSED WORK ZONE TO BE
SURROUNDED BY PED BARRICADES

PROPOSED 14'-8"-0"x40'-0" WORK ZONE TO
BE SURROUNDED BY PED BARRICADES

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT
LOCATION & ELECTRIC HANDHOLE W/5'x5'

CONCRETE SIDEWALK PATCH

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT
LOCATION & ELECTRIC HANDHOLE W/5'x5'
CONCRETE SIDEWALK PATCH

EXISTING MANHOLE;
RIM: 871.8'
INVERT: 867.5'

EXISTING CATCH BASIN;
RIM: 872.1'

INVERT: 869.8'

EXISTING CATCH BASIN;
RIM: 872.7'

INVERT: 869.4'

EXISTING MANHOLE;
RIM: 872.9'

INVERT: 868.9'

EXISTING MANHOLE;
RIM: 873.9'

INVERT: COULDN'T OPEN

EXISTING MANHOLE;
RIM: 874.3'

INVERT: COULDN'T OPEN

PROPERTY LINE

EXISTING BUS
SHELTERS

VEHICLE/BUS LANE

BIKE LANE

SIDEWALK
CLOSED

CROSS HERE

R9-11 LTTYPE III
BARRICADE
(TYP.)

TEMP. EQUIPMENT STAGING AREA
- USE FOR DIRECTIONAL BORE EQUIPMENT
- USE FOR HYDROVAC
- USE FOR EXCAVATION MATERIAL REMOVAL
- TC TO BE SETUP DURING NIGHT OPERATIONS
- TRAFFIC BARRELS AND SIGNAGE WILL BE PLACED AROUND WORK ZONE

GC TO PLACE PED
BARRICADE (TYP.)

BIKE LANE

BUS LANE

TEMP. EQUIPMENT STAGING AREA
- SET UP ONLY BETWEEN 12:30 AM - 5:00 AM
- USE FOR DIRECTIONAL BORE EQUIPMENT
- USE FOR HYDROVAC
- USE FOR EXCAVATION MATERIAL REMOVAL
- TC TO BE SETUP DURING NIGHT OPERATIONS
- TRAFFIC BARRELS AND SIGNAGE WILL BE PLACED
AROUND WORK ZONE

A-0C

PHASE 2 - EXPECTED TO
COMPLETE WORK IN 1-2
WEEKS
- TC SETUP DURING NIGHT
OPERATIONS
- DIRECTIONAL BORE WORK
FOR POWER CONDUIT
- REMOVAL AND
RESTORATION OF CONCRETE
SIDEWALK
- PREP WORK FOR
POTHOLING AND BORE PITS
- MACHINERY SETUP
- ALL SIDEWALK WALKWAYS
WILL STAY OPEN
- TEMP DRIVEWAY CLOSING

SOUTH LANE CLOSED FOR
TRAFFIC (BY OTHERS)

DIRECTIONAL BORE PATH FOR POWER CONDUIT
- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR
POTHOLING AREAS TO LOCATE UTILITIES
- IF SIDEWALK CAKES NEED TO BE REMOVED FOR
CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES
WILL BE PLACED AROUND AREA
- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS
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SITE PLAN

PHASE 1-3

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW

PAGE 34 OF THE WORKZONE

SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS

APPROVAL AT LEAST 7 DAYS  PRIOR

TO CONSTRUCTION START; CONTACT

TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE

IN ORDER TO LOCATE AND PROTECT ANY AND ALL

SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR

ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL

SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING

AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY

RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON

WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE

AREA AND POST MIN. 48 HRS IN ADVANCE OF

CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE

PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND

NOTIFY THE ENGINEER OF RECORD REGARDING ANY

DISCREPANCIES; GC IS NOT TO PROCEED WITH

CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN

ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF

MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION

AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF

MADISON TERRACE RESTORATION SPECS APPLY

1

SITE PLAN

SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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GC TO TRENCH (1) NEW 4'' SCH. 40 PVC UNDERGROUND

CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG

GROUND WIRE FROM DIRECTIONAL BORE PIT TO

EXISTING METER PEDESTAL W/DISCONNECT;

APPROXIMATE CONDUIT LENGTH = ±14 L.F.

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE

UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES & (1) #2 AWG

GROUND WIRE FROM DIRECTIONAL BORE PIT ON NORTHEAST

CORNER OF UNIVERSITY AVE TO DIRECTIONAL BORE PIT NEAR

NEW POLE; APPROXIMATE CONDUIT LENGTH = ±920 L.F.
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NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK PATCH

EXISTING STANDALONE POLE

W/VERIZON SMALL CELL INSTALLATION

(UW MADISON-SC23)

EXISTING 200A METER PEDESTAL W/(1)

EXISTING AND (1) PROPOSED 2P 100A

DISCONNECT BREAKER
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POWER SOURCE PLAN

SCALE: 1"=10' (1"=20' IF 11X17 SHEET SIZE)
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NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK PATCH

BIKE/BUS LANE
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UNIVERSITY AVE

(99' R.O.W.)
(ASPHALT)

CURB

EXISTING FIRE HYDRANT

(TYP.)

EXISTING FIBER HANDHOLE

EXISTING POWER HANDHOLE

GC TO POTHOLE AT EVERY

UTILITY CROSSING (TYP.)

GC TO DIRECTIONAL BORE (1) NEW 4'' SDR11 HDPE

UNDERGROUND CONDUIT W/(3) 4/0 CU XHHW WIRES

& (1) #2 AWG GROUND WIRE FROM DIRECTIONAL

BORE PIT ON NORTHEAST CORNER OF UNIVERSITY

AVE TO DIRECTIONAL BORE PIT NEAR NEW POLE;

APPROXIMATE CONDUIT LENGTH = ±920 L.F.

(EXCLUDING N PARK STREET CROSSING WHERE

OPEN TRENCH FOR CONDUIT EXCAVATION IS

REQUIRED)

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK PATCH

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT LOCATION &

ELECTRIC HANDHOLE W/5'x5' CONCRETE SIDEWALK PATCH

GC TO PLACE PED

BARRICADE (TYP.)

PROPERTY LINE

PROPERTY LINE

TYPE III BARRICADE

(TYP.)

R9-11 LT

SIDEWALK

CLOSED

CROSS HERE

PHASE 1-3 - EXPECTED TO

COMPLETE OPERATION IN 3-4

WEEKS

- TC TO BE SETUP ON

UNIVERSITY DURING NIGHT

OPERATIONS

- ALL BORE PITS AND

TRENCHES WILL BE

SURROUNDED BY PED

BARRICADES

- CLEANUP OF SITE AND

REMOVAL OF EQUIPMENT

EVERY NIGHT

- OUTDOOR LIGHTING

EQUIPMENT WILL BE STAGED

TEMP. PRE-POST STAGING AREA

- TC TO BE SETUP DURING NIGHT OPERATIONS

- PREPARATION POST AND EQUIPMENT ORGANIZATION

- CREW MEETING AREA

- OPERATIONS AREA

A-0D

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

BIKE LANE

DIRECTIONAL BORE PATH FOR POWER CONDUIT

- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR

POTHOLING AREAS TO LOCATE UTILITIES

- IF SIDEWALK CAKES NEED TO BE REMOVED FOR

CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES

WILL BE PLACED AROUND AREA

- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK PATCH

NEW 3'x3'x3' DIRECTIONAL BORE

ENTRY PIT LOCATION W/5'x5'

CONCRETE SIDEWALK PATCH
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SITE PLAN

PHASE 3

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW

PAGE 38 AND 55 OF THE WORKZONE

SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS

APPROVAL AT LEAST 7 DAYS  PRIOR

TO CONSTRUCTION START; CONTACT

TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

1

SITE PLAN

SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE

IN ORDER TO LOCATE AND PROTECT ANY AND ALL

SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR

ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL

SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING

AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY

RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON

WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE

AREA AND POST MIN. 48 HRS IN ADVANCE OF

CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE

PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND

NOTIFY THE ENGINEER OF RECORD REGARDING ANY

DISCREPANCIES; GC IS NOT TO PROCEED WITH

CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN

ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF

MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION

AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF

MADISON TERRACE RESTORATION SPECS APPLY
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BUS LANE

BIKE LANE

UNIVERSITY AVE

(99' R.O.W.)
(ASPHALT)

EXISTING MANHOLE;

RIM: 869.9'

INVERT: UNABLE TO OPEN

EXISTING MANHOLE;

RIM: 870.2'

INVERT N: 864.8'

INVERT W: 864.8'

INVERT E: 864.7'

INVERT S: 865.4'

EXISTING MANHOLE;

RIM: 870.5'

INVERT: 858.7'

EXISTING MANHOLE;

RIM: 870.9'

INVERT: 859.2'

EXISTING TRAFFIC

LIGHT (TYP.)

EXISTING STANDALONE POLE

W/VERIZON SMALL CELL INSTALLATION

(UW MADISON-SC23)

2
+

2
5

2
+

5
0

BUS LANE

BIKE LANE

EXISTING

BUILDING

BIKE LANE

EXISTING TREE (TYP.)

2-1/2" SCH80 PVC CONCRETE

ENCASED CONDUIT TO BE

FURNISHED & INSTALLED BY

LESSEE GC

CURB TO CURB; SEE SHEET

S-2 FOR DETAILS

PROPOSED

600 SQ. FT.

WORK

ZONE

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK

PATCH (TYP.)

PROPOSED

598 SQ. FT. WORK ZONE

SIDEWALK

CLOSED

USE OTHER

SIDE

R11-I101-2418

SIDEWALK

CLOSED

USE OTHER

SIDE

R11-I101-2418

GC TO PLACE JERSEY

BARRIERS (TYP.)

TYPE III BARRICADE

(TYP.)

EXISTING CATCH BASIN;

RIM: 870.5'

INVERT: 866.3'

GC TO MAINTAIN

REQUIRED 2' VERTICAL

CLEARANCE FROM

SANITARY SEWER LINE

EXISTING WATER VALVE

(TYP.)

CHAIN LINKED FENCED

AREA W/ OPEN TRENCH

B
I
K

E
 
L
A

N
E

CHAIN LINKED FENCED

AREA W/ OPEN TRENCH

PHASE 3 - WILL TAKE 1-2

WEEKSTO COMPLETE

- TC SETUP DURING NIGHT

OPERATIONS

- POT HOLE, PREP AND

CONCRETE REMOVAL AND

ASPHALT ROADWAY

- INSTALL OF POWER

CONDUITS, DIRECTIONAL BORE

SETUP.

- CONCRETE ENCASEMENT,

BACKFILL RESTORATION AND

CLEANUP

- SETUP OF TEMP. ADA RAMPS

- BORE PIT PREP AND

EXCAVATING

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT

OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE

SETUP FOR WORK ZONE

TEMP. WORK ZONE FOR OPEN

TRENCH - SURROUNDED WITH

PEDESTRIAN BARRICADES

GC TO PLACE JERSEY

BARRIERS (TYP.)

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT

OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE

SETUP FOR WORK ZONE

A-0E

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

DIRECTIONAL BORE PATH FOR POWER CONDUIT

- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR

POTHOLING AREAS TO LOCATE UTILITIES

- IF SIDEWALK CAKES NEED TO BE REMOVED FOR

CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES

WILL BE PLACED AROUND AREA

- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS
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SITE PLAN

PHASE 3

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW

PAGE 38 AND 55 OF THE WORKZONE

SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS

APPROVAL AT LEAST 7 DAYS  PRIOR

TO CONSTRUCTION START; CONTACT

TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

1

SITE PLAN

SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE

IN ORDER TO LOCATE AND PROTECT ANY AND ALL

SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR

ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL

SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING

AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY

RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON

WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE

AREA AND POST MIN. 48 HRS IN ADVANCE OF

CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE

PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND

NOTIFY THE ENGINEER OF RECORD REGARDING ANY

DISCREPANCIES; GC IS NOT TO PROCEED WITH

CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN

ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF

MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION

AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF

MADISON TERRACE RESTORATION SPECS APPLY
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BUS LANE

BIKE LANE

UNIVERSITY AVE

(99' R.O.W.)
(ASPHALT)

EXISTING MANHOLE;

RIM: 869.9'

INVERT: UNABLE TO OPEN

EXISTING MANHOLE;

RIM: 870.2'

INVERT N: 864.8'

INVERT W: 864.8'

INVERT E: 864.7'

INVERT S: 865.4'

EXISTING MANHOLE;

RIM: 870.5'

INVERT: 858.7'

EXISTING WATER VALVE

(TYP.)

EXISTING MANHOLE;

RIM: 870.9'

INVERT: 859.2'

EXISTING CATCH BASIN;

RIM: 870.5'

INVERT: 866.3'

EXISTING TRAFFIC

LIGHT (TYP.)

EXISTING STANDALONE POLE

W/VERIZON SMALL CELL INSTALLATION

(UW MADISON-SC23)

PROPOSED WORK ZONE

W/FENCING

2
+

2
5

2
+

5
0

BUS LANE

BIKE LANE

EXISTING

BUILDING

GC TO MAINTAIN

REQUIRED 2' VERTICAL

CLEARANCE FROM

SANITARY SEWER LINE

BIKE LANE

2-1/2" SCH80 PVC CONCRETE

ENCASED CONDUIT TO BE

FURNISHED & INSTALLED BY

LESSEE GC

CURB TO CURB; SEE SHEET

S-2 FOR DETAILS

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY PIT

LOCATION W/5'x5' CONCRETE SIDEWALK

PATCH

TEMP. DIRECTIONAL BORE STAGING AREA

FOR ACROSS PARK ST.

- WITH OPEN BORE PIT

- TEMP. PLACEMENT FOR BORE MACHINE

 -AREA CONED OFF FROM PUBLIC

SIDEWALK

CLOSED

USE OTHER

SIDE

R11-I101-2418

SIDEWALK

CLOSED

USE OTHER

SIDE

R11-I101-2418

GC TO PLACE TRAFFIC

BARRIERS OR JERSEY

BARICADES (TYP.)

TYPE III BARRICADE

(TYP.)
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PHASE 3 - WILL TAKE ABOUT

1-2 WEEKS TO COMPLETE

- TC SETUP, DEMO ROADWAY

FOR CONDUIT PATH

- INSTALL CONDUITS, POUR

CONCRETE ENCASEMENT,

BACKFILL

- RESTORATION OF ROADWAY,

CLEANUP

- INSTALL GROUND VAULT,

RESTORE SIDEWALK SURFACE

AND CONCRETE POUR

RESTORATION

- COMPLETION OF

DIRECTIONAL BORE AND

POWER WIRE INSTALL

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT

OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE

INSTALLED DURING WORK

TEMP. ADA RAMP

TEMP. ADA RAMP

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT

OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE

SETUP FOR WORK ZONE

A-0F

DIRECTIONAL BORE PATH FOR POWER CONDUIT

- THERE WILL BE SECTIONS CONED OFF ON THIS PATH FOR

POTHOLING AREAS TO LOCATE UTILITIES

- IF SIDEWALK CAKES NEED TO BE REMOVED FOR

CONCRETE REPLACEMENT; PEDESTRIAN BARRICADES

WILL BE PLACED AROUND AREA

- ALL WORK WILL BE DONE DURING NIGHT OPERATIONS

L
E

F
T

 
T

U
R

N

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

JERSEY BARRIERS

2

TEMPORARY ADA RAMP DETAIL

SCALE: N.T.S.
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SITE PLAN

PHASE 3

TRAFFIC SIGNAL 

X X

OVERHEAD WIRES

CHAIN LINK FENCE

VALVE BOX

BUFFALO BOX

SIGN

MANHOLE

LIGHT STANDARD

TREE

CATCH BASIN

INLET

UTILITY POLE

FIRE HYDRANT

TELCO PEDESTAL

HANDICAPPED PARKING SPACE

LOT LINE

TREE LINE

CENTER LINE

PROPERTY LINE

LEGEND & SYMBOLS

OHW

OVERHEAD ELECTRIC WIRESOE

OVERHEAD FIBER OPTIC WIRESOF

UNDERGROUND GASGAS

UNDERGROUND COMMUNICATION WIRESC

UNDERGROUND ELECTRIC WIRESE/UE

UNDERGROUND FIBER OPTIC WIRESUF

UNDERGROUND TELCO WIREST

WATER MAINW

TRAFFIC CONTROL TO FOLLOW

PAGE 40 AND 55 OF THE WORKZONE

SAFETY HANDBOOK.

GC TO ACQUIRE METRO BUS

APPROVAL AT LEAST 7 DAYS  PRIOR

TO CONSTRUCTION START; CONTACT

TIM SOBOTA: PHONE: (608) 261 - 4289

TEST WINDOW

1

SITE PLAN

SCALE: 1"=15' (1"=30' IF 11X17 SHEET SIZE)
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E

IMPORTANT NOTES:

1. GC TO HIRE PUBLIC DIGGER & PRIVATE LOCATE SERVICE

IN ORDER TO LOCATE AND PROTECT ANY AND ALL

SURFACE UTILITIES. DO NOT SCALE OFF THESE PLANS FOR

ANY BELOW GRADE UTILITIES.

2.THESE PLANS MAY NOT CONTAIN OR REVEAL ALL

SUBSURFACE UTILITIES; GC IS RESPONSIBLE OF LOCATING

AND PROTECTING ALL UTILITIES DURING CONSTRUCTION

3. GC WILL NOT START CONSTRUCTION UNTIL AFTER THEY

RECEIVE THE PRE CON PACKAGE AND HAVE A PRE CON

WALK WITH THE PM

4. GC TO OBTAIN "NO PARKING" SIGNS FOR WORK ZONE

AREA AND POST MIN. 48 HRS IN ADVANCE OF

CONSTRUCTION START.

5. BLOCKED PARKING METERS ARE SUBJECT TO A $18 FEE

PER METER PER DAY, PAID FOR BY GC.

GC TO REVIEW SITE CONDITIONS WITH THE PLANS AND

NOTIFY THE ENGINEER OF RECORD REGARDING ANY

DISCREPANCIES; GC IS NOT TO PROCEED WITH

CONSTRUCTION, UNLESS DISCREPANCIES HAVE BEEN

ADDRESSED, AND REVISED PLANS APPROVED BY CITY OF

MADISON AND ENGROW PERMIT UPDATED

GC TO RESTORE THE SITE TO ITS ORIGINAL CONDITION

AFTER CONSTRUCTION COMPLETION, STANDARD CITY OF

MADISON TERRACE RESTORATION SPECS APPLY
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UNIVERSITY AVE

(99' R.O.W.)
(ASPHALT)

EXISTING MANHOLE;

RIM: 869.9'

INVERT: UNABLE TO OPEN

EXISTING MANHOLE;

RIM: 870.2'

INVERT N: 864.8'

INVERT W: 864.8'

INVERT E: 864.7'

INVERT S: 865.4'

EXISTING MANHOLE;

RIM: 870.5'

INVERT: 858.7'

EXISTING WATER VALVE

(TYP.)

EXISTING MANHOLE;

RIM: 870.9'

INVERT: 859.2'

EXISTING CATCH BASIN;

RIM: 870.5'

INVERT: 866.3'

EXISTING TRAFFIC

LIGHT (TYP.)

EXISTING STANDALONE POLE

W/VERIZON SMALL CELL INSTALLATION

(UW MADISON-SC23)

PROPOSED

CHAIN LINK FENCED

WORK ZONE

2
+

2
5

2
+

5
0

VEHICLE/BUS LANE

BIKE LANE

EXISTING

BUILDING

GC TO MAINTAIN REQUIRED 2'

VERTICAL CLEARANCE FROM

STORM SEWER LINE

GC TO MAINTAIN

REQUIRED 3' VERTICAL

CLEARANCE FROM WATER

LINE

PROPERTY LINE

PROPERTY LINE

PROPERTY LINE

P
R
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P

E
R

T
Y

 
L
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E

EXISTING VERIZON METER PEDESTAL

TO BE UTILIZED

TEMPORARY

50"x30"x4" ADA

PLASTICS

RAMP (TYP.);

SEE DETAIL-2

2

TEMPORARY ADA RAMP DETAIL

SCALE: N.T.S.

GC TO PLACE JERSEY

BARRIERS (TYP.)

TYPE 3 BARRICADE

(TYP.)

JERSEY BARRIERS

(PROVIDED BY

GC)(TYP.)

TYPE 3 BARRICADE

W/ ARROW SIGN

(TYP.)

DELINEATOR CONES (BY GC)

PHASE 3 - 1-2 WEEKS TO

COMPLETE

- TC SETUP ON UNIVERSITY

AVE. ONLY DURING NIGHT

OPERATION.

- DEMO OF PARK STREET

ROADWAY

- INSTALLATION OF ENCASED

POWER CONDUIT AND POWER

WIRE

- DIRECTIONAL BORE WORK

ACROSS PARK STREET

- CONCRETE RESTORATION OF

ROADWAY

- TEMP SETUP OF ADA RAMPS

TEMP. DIRECTIONAL BORE STAGING AREA

FOR ACROSS PARK ST.

- WITH OPEN BORE PIT

- TEMP. PLACEMENT FOR BORE MACHINE

- AREA CONED OFF FROM PUBLIC

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE SETUP

FOR WORK ZONE

TEMP. WORK ZONE FOR

OPEN TRENCH

- SETUP WITH PEDESTRIAN

BARRICADES

TEMP. WORK ZONE FOR BORE STAGING AREA.

- OPEN BORE PIT

- POWER CONDUIT AND HH INSTALLATION

- AREA WILL BE CONED OFF FROM PUBLIC

TEMP. EQUIPMENT STAGING AREA

- SETUP DURING NIGHT

OPERATIONS

- TRAFFIC BARRELS AND SIGNAGE

SETUP FOR WORK ZONE

NEW 3'x3'x3' DIRECTIONAL BORE ENTRY

PIT LOCATION W/5'x5' CONCRETE

SIDEWALK PATCH

DIRECTIONAL BORE PATH FOR POWER CONDUIT

- THERE WILL BE SECTIONS CONED OFF ON THIS

PATH FOR POTHOLING AREAS TO LOCATE UTILITIES

- IF SIDEWALK CAKES NEED TO BE REMOVED FOR

CONCRETE REPLACEMENT; PEDESTRIAN

BARRICADES WILL BE PLACED AROUND AREA

- ALL WORK WILL BE DONE DURING NIGHT

OPERATIONS

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

LANE CLOSED FOR TRAFFIC

(BY OTHERS)

VEHICLE/BUS LANE
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