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STREET 
Description From To Quantity Unit Unit Cost Total Cost

Harvest Moon Lane Vintage Drive Roman Mist Way 453 LF 71.28$          32,289.84$                
32' WIDE
MS LINK NO. 21878
Harvest Moon Lane Roman Mist Way E Line of Lot 12 132 LF 67.16$          8,865.12$                  
32' WIDE
MS LINK NO. 21872
Roman Mist Way S Line of Lot 13 Harvest Moon Lane 127 LF 63.77$          8,098.79$                  
28' WIDE
MS LINK NO. 21877
Roman Mist Way Harvest Moon Lane N Line of Lot 19 110 LF 63.17$          6,948.70$                  
28' WIDE
MS LINK NO. 21870
Pine Lawn Parkway Alley N Line of Lot 26 N Line of Outlot 3 250 LF 49.33$          12,332.50$                
15' WIDE
MS LINK NO. 21890

GRAND TOTAL COST 68,534.95$                

89,261.61$               Prepared By: CD
Date: 6/22/2017

TOTAL STREET IMPROVEMENTS

INCLUDES BITUMINOUS SURFACE
STREET PLANT VALUE

53B2343
Cardinal Glenn - Phase 7

WITH SIDEWALK
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SIDEWALK
Description Limits Limits Quantity Unit Unit Cost Total Cost

Harvest Moon Lane Vintage Drive Roman Mist Way 4271 SF 2.80$       11,958.80$                
5' WIDE
MS LINK NO. 21878
Harvest Moon Lane Roman Mist Way E Line of Lot 12 1112 SF 2.83$       3,146.96$                  
5' WIDE
MS LINK NO. 21872
Roman Mist Way S Line of Lot 13 Harvest Moon Lane 1112 SF 2.83$       3,146.96$                  
5' WIDE
MS LINK NO. 21877
Roman Mist Way Harvest Moon Lane N Line of Lot 19 862 SF 2.87$       2,473.94$                  
5' WIDE
MS LINK NO. 21870

GRAND TOTAL COST 20,726.66$                

Prepared By: CD
Date: 6/22/2017

SIDEWALKS
STREET PLANT VALUE

53B2343
Cardinal Glenn - Phase 7
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