
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

4' DIAM SAS 8 EA 3,100.00$   24,800.00$               
Engineering @ 10% 2,480.00$                 
Total Cost 3,410.00$  27,280.00$               

Engineering @ 10%
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Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
Total Cost

GRAND TOTAL COST 27,280.00$               

Prepared By: EEA
Total Sanitary Sewer Improvments: 81,708.00$      Date: 5/30/2018

(Schedule 'A' / Sanitary Structures)
SANITARY SEWER PLANT VALUE

Contract 7694/Project 11361

5401 Tancho Drive - 22 Slate



PIPES
Description Quantity Unit Unit Cost Total Cost

8" PVC 1237 LF $40.00 49,480.00$               
Engineering @ 10% 4,948.00$                 
Total Cost 44.00$    54,428.00$               

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 54,428.00$               

Prepared By: EEA
Date: 5/30/2018

(Schedule 'A' / Sanitary Pipes)
SANITARY SEWER PLANT VALUE

Contract 7694/Project 11361

5401 Tancho Drive - 22 Slate


