

**SANITARY SEWER PLANT VALUE**  
(Schedule 'A' / Sanitary Structures)  
**COVANCE LAB BUILDING ADDITION**

53B2012

**STRUCTURES**

Description	Quantity	Unit	Unit Cost	Total Cost
4' DIAM SAS	4	ea	\$ 2,200.00	\$ 8,800.00
Engineering @ 10%				\$ 880.00
<b>Total Cost</b>			<b>\$ 2,420.00</b>	<b>\$ 9,680.00</b>
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
<b>GRAND TOTAL COST</b>				<b>\$ 9,680.00</b>

Total Sanitary Sewer Improvements: \$ 50,780.40

Prepared By: JD  
Date: 2/11/2009

SANITARY SEWER PLANT VALUE  
(Schedule 'A' / Sanitary Pipes)  
COVANCE LAB BUILDING ADDITION

53B2012

PIPES

Description	Quantity	Unit	Unit Cost	Total Cost
8" PVC	672	LF	\$55.60	\$ 37,364.00
Engineering @ 10%				\$ 3,736.40
<b>Total Cost</b>			<b>\$ 61.16</b>	<b>\$ 41,100.40</b>
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
Engineering @ 10%				
<b>Total Cost</b>				
<b>GRAND TOTAL COST</b>				<b>\$ 41,100.40</b>

Prepared By: JD  
Date: 2/11/2009