

Estimate of work:
\$19,000

CONVERT
CROSSWALKS
TO
CONTINENTAL
CROSSWALKS.

CONVERT
CROSSWALKS
TO
CONTINENTAL
CROSSWALKS
& CONVERT TO
ALL-WAY STOP.

EXISTING PARKING TO
REMAIN. ADD SHARROWS.


REMOVE 4 PARKING SPOTS.
ADD BIKE LANE.

EXISTING RP3 PARKING TO
REMAIN. ADD BIKE SHARROWS.

REMOVE 6 RP3 PARKING
SPOTS. ADD BIKE LANE.

EXISTING RP3 PARKING TO
REMAIN. ADD BIKE SHARROWS.

EXISTING RP3 PARKING TO
REMAIN. ADD BIKE SHARROWS.



MARK	REVISION	DATE	BY
	Designed By: LMC	Date: 9/27/2023 10:59 AM	Scale: 1/75

SIGNING AND MARKING PLAN
N. BALDWIN - BIKE LANE
M:\DESIGN\Traffic\Maps_Plans\SM-Plans\sm2023_Baldwin St - Potential Projects.dwg

MADISON, WI
CONTRACT NO:

