

CONTRACT NO. 7452
 LAKEVIEW RESERVOIR PIPELINE IMPROVEMENTS PHASE 2

SPEEDWAY SAND & GRAVEL, INC.	\$945,863.45
------------------------------	--------------

Acct. No. 11662-402-170:54410(91396)	\$31,738.08
Contingency 8%±	<u>2,541.92</u>
Sub-Total	\$34,280.00

Acct. No. 11662-402-174:54445(91345)	\$34,338.89
Contingency 8%±	<u>2,751.11</u>
Sub-Total	\$37,090.00

Acct. No. 11662-84-174:54445(91345)	\$12,396.88
Contingency 8%±	<u>993.12</u>
Sub-Total	\$13,390.00

Acct. No. 10439-86-179:54445(91360)	\$867,389.60
Contingency 8%±	<u>69,390.40</u>
Sub-Total	\$936,780.00

GRAND TOTAL	<u>\$1,021,540.00</u>
-------------	-----------------------