
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H Inlet 18 EACH 2,347.37$   42,252.62$               
Engineering @ 12% 5,070.31$                 
Total Cost 2,629.05$   47,322.94$               
3X3 SAS 7 EACH 2,633.33$   18,433.33$               
Engineering @ 12% 2,212.00$                 
Total Cost 2,949.33$   20,645.33$               
5X5 SAS 1 EACH 6,500.00$   6,500.00$                 
Engineering @ 12% 780.00$                    
Total Cost 7,280.00$   7,280.00$                 
12" RCP Apron End w/ Gate 1 EACH 1,800.00$   1,800.00$                 
Engineering @ 12% 216.00$                    
Total Cost 2,016.00$   2,016.00$                 
15" RCP Apron End w/ Gate 2 EACH 1,850.00$   3,700.00$                 
Engineering @ 12% 444.00$                    
Total Cost 2,072.00$   4,144.00$                 
24" RCP Apron End w/ Gate 1 EACH 2,200.00$   2,200.00$                 
Engineering @ 12% 264.00$                    
Total Cost 2,464.00$   2,464.00$                 
Terrace Inlet Type II 1 EACH 6,300.00$   6,300.00$                 
Engineering @ 12% 756.00$                    
Total Cost 7,056.00$   7,056.00$                 
Terrace Inlet Type III 1 EACH 5,500.00$   5,500.00$                 
Engineering @ 12% 660.00$                    
Total Cost 6,160.00$   6,160.00$                 
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GRAND TOTAL COST 97,088.27$               

Prepared By: EEA
Date: 1/4/2023

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

12167

Eagle Trace Phase 3A & 3B & 3C



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 401 LF 45.30$     18,163.59$               
Engineering @ 12% 2,179.63$                 
Total Cost 50.73$     20,343.22$               
15" RCP 861 LF 45.79$     39,421.63$               
Engineering @ 12% 4,730.60$                 
Total Cost 51.28$     44,152.23$               
18" RCP 257 LF 58.00$     14,906.00$               
Engineering @ 12% 1,788.72$                 
Total Cost 64.96$     16,694.72$               
24" RCP 492 LF 68.13$     33,519.74$               
Engineering @ 12% 4,022.37$                 
Total Cost 76.31$     37,542.11$               
Storm Sewer Trench Compaction 2011 TF 2.60$       5,223.76$                 
Engineering @ 12% 626.85$                    
Total Cost 2.91$       5,850.61$                 

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

GRAND TOTAL COST 124,582.89$             

Prepared By: EEA
Date: 1/4/2023

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

12167

Eagle Trace Phase 3A & 3B & 3C
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