
SIDEWALK
Description Limits Limits Quantity Unit Unit Cost Total Cost

Eastpark Boulevard from Roundabout to 540ft east 540 LF 69.00$        37,260.00$                
 at Portage Rd Engineering @ 12% 4,471.20$                  

MSLINK 24435 Total Cost 41,731.20$                
Portage Rd (west) from Roundabout 103ft west 103 LF 89.32$        9,199.96$                  

at Eastpark municipal limits Engineering @ 12% 1,104.00$                  
MSLINK 24442 Total Cost 10,303.96$                
Portage Rd (north) from Roundabout 777ft north 777 LF 41.63$        32,346.51$                

at Eastpark Engineering @ 12% 3,881.58$                  
MSLINK 24439 Total Cost 36,228.09$                
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GRAND TOTAL COST 88,263.25$                

Prepared By: JS
Date: 12/23/2022
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