
SIDEWALK
Description Limits Limits Quantity Unit Unit Cost Total Cost

Eastpark Boulevard from Roundabout to 540ft east 540 LF 452.29$   244,236.60$             
(2) 30ft lanes with median, left turn and roundabout  at Portage Rd Engineering @ 12% 29,308.39$               
MSLINK 24435 Total Cost 273,544.99$             
Portage Rd (west) from Roundabout 103ft west 103 LF 608.93$   62,719.79$               
with roundabout at Eastpark municipal limits Engineering @ 12% 7,526.37$                 
MSLINK 24442 Total Cost 70,246.16$               
Portage Rd (north) from Roundabout 777ft north 777 LF 239.61$   186,176.97$             
(2) 30ft lanes with median and roundabout at Eastpark Engineering @ 12% 22,341.24$               
MSLINK 24439 Total Cost 208,518.21$             
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GRAND TOTAL COST 552,309.36$             

TOTAL STREET COST 640,572.61$                       Prepared By: JS
Date: 12/23/2022

STREET PLANT VALUE

THE AMERICAN CENTER HANSON ADDITION
53B2047
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