
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H Inlet 15 EACH 2,400.00$   36,000.00$               
Engineering @ 12% 4,320.00$                 
Total Cost 2,688.00$   40,320.00$               

3X3 SAS 4 EACH 2,500.00$   10,000.00$               
Engineering @ 12% 1,200.00$                 
Total Cost 2,800.00$   11,200.00$               

4X4 SAS 1 EACH 4,500.00$   4,500.00$                 
Engineering @ 12% 540.00$                    
Total Cost 5,040.00$   5,040.00$                 

12" Apron End 1 EACH 1,800.00$   1,800.00$                 
Engineering @ 12% 216.00$                    
Total Cost 2,016.00$   2,016.00$                 

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost

GRAND TOTAL COST 58,576.00$               

Prepared By: EEA
Date: 1/13/2023

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

12711

First Addition to 1000 Oaks Ph 8


