
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

4' DIAM SAS 3 EACH 2,600.00$   7,800.00$                 
Engineering @ 12% 936.00$                    
Total Cost 2,912.00$   8,736.00$                 
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GRAND TOTAL COST 8,736.00$                 

Prepared By: EEA
Total Sanitary Sewer Improvments: 21,589.12$      Date: 1/27/2023

(Schedule 'A' / Sanitary Structures)
SANITARY SEWER PLANT VALUE

53B2390

Aspen Grove



PIPES
Description Quantity Unit Unit Cost Total Cost

8" PVC 302 LF $37.00 11,174.00$               
Engineering @ 12% 1,340.88$                 
Total Cost 41.44$     12,514.88$               
Sanitary Sewer Trench Compaction 302 TF 1.00$       302.00$                    
Engineering @ 12% 36.24$                      
Total Cost 1.12$       338.24$                    

Engineering @ 12%
Total Cost

Engineering @ 12%
Total Cost
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GRAND TOTAL COST 12,853.12$               

Prepared By: EEA
Date: 1/27/2023

(Schedule 'A' / Sanitary Pipes)
SANITARY SEWER PLANT VALUE

53B2390

Aspen Grove
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