
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H Inlet 10 EACH 2,300.00$   23,000.00$               
Engineering @ 12% 2,760.00$                 
Total Cost 2,576.00$   25,760.00$               
3X3 SAS 4 EACH 2,600.00$   10,400.00$               
Engineering @ 12% 1,248.00$                 
Total Cost 2,912.00$   11,648.00$               
18" RCP Apron End w/ gate 1 EACH 1,900.00$   1,900.00$                 
Engineering @ 12% 228.00$                    
Total Cost 2,128.00$   2,128.00$                 
21" RCP Apron End w/ gate 1 EACH 2,200.00$   2,200.00$                 
Engineering @ 12% 264.00$                    
Total Cost 2,464.00$   2,464.00$                 
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GRAND TOTAL COST 42,000.00$               

Prepared By: EEA
Date: 2/28/2023

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

8968/13295

Southern Addition to Birchwood Point Phase 4



PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 350 LF 43.00$     15,050.00$               
Engineering @ 12% 1,806.00$                 
Total Cost 48.16$     16,856.00$               
18" RCP 378 LF 50.00$     18,900.00$               
Engineering @ 12% 2,268.00$                 
Total Cost 56.00$     21,168.00$               
21" RCP 306 LF 59.00$     18,054.00$               
Engineering @ 12% 2,166.48$                 
Total Cost 66.08$     20,220.48$               
Storm Sewer Trench Compaction 1034 TF 1.00$       1,034.00$                 
Engineering @ 12% 124.08$                    
Total Cost 1.12$       1,158.08$                 
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GRAND TOTAL COST 59,402.56$               

Prepared By: EEA
Date: 2/28/2023

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

8968/13295

Southern Addition to Birchwood Point Phase 4
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