
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

4' DIAM SAS 16 EA 2,300.00$   36,800.00$               
Engineering @ 12% 4,416.00$                 
Total Cost 2,576.00$   41,216.00$               
Extra Manhole Depth 82 VF 220.00$      18,040.00$               
Engineering @ 12% 2,164.80$                 
Total Cost 246.40$      20,204.80$               
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GRAND TOTAL COST 61,420.80$               

Prepared By: EEA
Total Sanitary Sewer Improvments: 193,570.20$    Date: 1/9/2023

(Schedule 'A' / Sanitary Structures)
SANITARY SEWER PLANT VALUE

11998

Eagle Trace Phase 2



PIPES
Description Quantity Unit Unit Cost Total Cost

8" PVC 2262 LF $39.88 90,218.54$               
Engineering @ 12% 10,826.22$               
Total Cost 44.67$     101,044.76$             
10" PVC 164 LF 51.00$     8,364.00$                 
Engineering @ 12% 1,003.68$                 
Total Cost 57.12$     9,367.68$                 
Sanitary Trench Compaction 2426 TF 8.00$       19,408.00$               
Engineering @ 12% 2,328.96$                 
Total Cost 8.96$       21,736.96$               
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GRAND TOTAL COST 132,149.40$             

Prepared By: EEA
Date: 1/9/2023

(Schedule 'A' / Sanitary Pipes)
SANITARY SEWER PLANT VALUE

11998

Eagle Trace Phase 2
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