CIPP THERMAL LINING REHABILITATION OF SEWERS PHASE 1 - 2025 & STORM CIPP 2025
CONTRACT NO. 9654
DATE: 6/20/25
PREQUALIFICATION: 285

CONTRACTORS	TOTAL BID	Proposal 1	Proposal 2	PREQUAL STATUS
Visu-Sewer, LLC.	$485,403.00	$160,246.00	$325,157.00	OK
Engineering Estimate	$516,388.00			
Michels Trenchless, Inc.	$653,874.00	$301,830.00	$352,044.00	OK