## EXHIBIT D

## PHASE APPORTIONMENT TABLE

| Phase | Estimated <br> Square Feet | Value Per <br> SF or DU | Factor $^{2}$ | Guarantee <br> Amount for each <br> Phase $^{3}$ |
| :---: | :---: | :---: | :---: | :---: |
| Phase 1 | 148,975 | $\$ 16.00 /$ SF | $90.341445 \%$ | $\$ 2,153,470$ |
| Phase 2 | 129,809 | $\$ 20.00 /$ SF | $90.341445 \%$ | $\$ 2,345,427$ |
| Phase 3 | 27,007 | $\$ 10.00 /$ SF | $90.341445 \%$ | $\$ 243,985$ |
| Phase 4 | 23,958 | $\$ 10.00 /$ SF | $90.341445 \%$ | $\$ 216,440$ |
| Phase 5 | 122,839 | $\$ 10,000 / D U$ | $90.341445 \%$ | $\$ 686,595$ |
| Phase 6 | 32,670 | $\$ 12.00 /$ SF | $90.341445 \%$ | $\$ 354,176$ |
| Total | 485,258 | $\$ 6,178,080$ |  | $\$ 6,000,000$ |

[^0]
[^0]:    ${ }^{1}$ For all Phases except Phase 5, Value is calculated based on the square footage of land in each respective Phase. The Value for Phase 5 is calculated based on $\$ 10,000$ per dwelling unit multiplied by 76 dwelling units per the approved GDP.
    ${ }^{2}$ This factor was used to convert the Value column to the total Guarantee Amount of \$6,000,000.
    ${ }^{3}$ The Guarantee Amount for each Phase will change only to reflect material changes in the land in a given phase upon the recording of the Certified Survey Map described in Section 16.

