
PIPES
Description Quantity Unit Unit Cost Total Cost

12" RCP 95 LF 25.20$     2,394.00$                 
Engineering @ 10% 239.40$                    
Total Cost 27.72$     2,633.40$                 
15" RCP 398 LF 28.20$     11,223.60$               
Engineering @ 10% 1,122.36$                 
Total Cost 31.02$     12,345.96$               
18" RCP 205 LF 30.25$     6,201.25$                 
Engineering @ 10% 620.13$                    
Total Cost 33.28$     6,821.38$                 
24" RCP 359 LF 35.35$     12,690.65$               
Engineering @ 10% 1,269.07$                 
Total Cost 38.89$     13,959.72$               
27" RCP 40 LF 45.00$     1,800.00$                 
Engineering @ 10% 180.00$                    
Total Cost 49.50$     1,980.00$                 
30" RCP 105 LF 86.50$     9,082.50$                 
Engineering @ 10% 908.25$                    
Total Cost 95.15$     9,990.75$                 

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
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Engineering @ 10%
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Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 47,731.20$               

Prepared By: JD
Date: 6/7/2017

(Schedule 'A' / Storm Pipes)
STORM SEWER PLANT VALUE

53B2129

FIRST ADDITION TO 



STRUCTURES
Description Quantity Unit Unit Cost Total Cost

H inlet 12 ea 1,250.00$   15,000.00$               
Engineering @ 10% 1,500.00$                 
Total Cost 1,375.00$   16,500.00$               
3X3 SAS 9 ea 1,650.00$   14,850.00$               
Engineering @ 10% 1,485.00$                 
Total Cost 1,815.00$   16,335.00$               
4X4 SAS 2 ea 1,900.00$   3,800.00$                 
Engineering @ 10% 380.00$                    
Total Cost 2,090.00$   4,180.00$                 
5X5 SAS 1 ea 2,100.00$   2,100.00$                 
Engineering @ 10% 210.00$                    
Total Cost 2,310.00$   2,310.00$                 
6X6 SAS 1 ea 2,500.00$   2,500.00$                 
Engineering @ 10% 250.00$                    
Total Cost 2,750.00$   2,750.00$                 
12" RCP AE 1 ea 550.00$      550.00$                    
Engineering @ 10% 55.00$                      
Total Cost 605.00$      605.00$                    
12" AE GATE 1 ea 250.00$      250.00$                    
Engineering @ 10% 25.00$                      
Total Cost 275.00$      275.00$                    
15" RCP AE 1 ea 650.00$      650.00$                    
Engineering @ 10% 65.00$                      
Total Cost 715.00$      715.00$                    
15" AE GATE 1 ea 250.00$      250.00$                    
Engineering @ 10% 25.00$                      
Total Cost 275.00$      275.00$                    
18" RCP AE 1 ea 650.00$      650.00$                    
Engineering @ 10% 65.00$                      
Total Cost 715.00$      715.00$                    
18" AE GATE 1 ea 250.00$      250.00$                    
Engineering @ 10% 25.00$                      
Total Cost 275.00$      275.00$                    
27" RCP AE 1 ea 750.00$      750.00$                    
Engineering @ 10% 75.00$                      
Total Cost 825.00$      825.00$                    
27" AE GATE 1 ea 300.00$      300.00$                    
Engineering @ 10% 30.00$                      
Total Cost 330.00$      330.00$                    
30" RCP AE 1 ea 800.00$      800.00$                    
Engineering @ 10% 80.00$                      
Total Cost 880.00$      880.00$                    
30" AE GATE 1 ea 350.00$      350.00$                    
Engineering @ 10% 35.00$                      
Total Cost 385.00$      385.00$                    

Engineering @ 10%
Total Cost

GRAND TOTAL COST 47,355.00$               

Prepared By: JD
Total Storm Sewer Improvements 95,086.20$           Date: 6/7/2017

(Schedule 'A' / Storm Structures)
STORM SEWER PLANT VALUE

53B2129
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