STREET PLANT VALUE
DOES NOT INCLUDE BITUMINOUS SURFACE

WITH SIDEWALK

Village at Autumn Lake Phase 2

11315

STREET

Description From To Quantity Unit Unit Cost Total Cost
Levitan Lane W Line of Lot 681 Red Fern Lane 182 L.F. $ 83.21 | $ 15,144.22
32' WIDE
MS LINK NO. 23286
[evitan Lane _  |Red Fern Lane _____ |Pipers Brook Drive | 268 | LF. [$ 8254 (% 22,120.72]
32' WIDE
MS LINK NO. 23287
[evitanLane ~ ~  _ _ _ |Pipers Brook Drive ___ |E Lineof Lot 671 | 339 | LF._[$ _8409(% 28,506.51
32' WIDE
MS LINK NO. 23295
[Pipers Brook Drive __ |Levitan Lane ____ |SLineofLot6i6 | 1i5 | LF. _[$ _8510[% _____ 9,/86.50]
32' WIDE
MS LINK NO. 26036
Red FernTane  |LevitanLane __ |SLineoflot593 | 158 | LF._[$ _ 8510]% 13,020.30
32' WIDE
MS LINK NO. 23285
[OC.24Aley ~— — ~ ~— ~ T|CevitanLane _ _ _ [SLineoflot593 [ 14— | LE"[$ _6970[$ ___ 9,.827.70]
12' WIDE

MS LINK NO. 23290

f:\enroot\priv_cont\contract finalization\schedule a\streets\7657-Street Schedule A excluding bituminous.xls

GRAND TOTAL COST $ 98,405.95
TOTAL STREET IMPROVEMENTS $ 139,730.30 Prepared By: CD
Date: 4/4/2018




STREET PLANT VALUE
SIDEWALKS

Village at Autumn Lake Phase 2

11315

SIDEWALK

Description Limits Limits Quantity Unit Unit Cost Total Cost
Levitan Lane W Line of Lot 681 Red Fern Lane 1765 S.F. $ 383[% 6,759.95
5' WIDE
MS LINK NO. 23286
CevitanLane | Red Fern Lane ___ |Pipers Brook Drive | 2720 | SF. |$ 396|% _ 10,771.20]
5' WIDE
MS LINK NO. 23287
CevitanLane | Pipers Brook Drive__|E Lineof Lot671 | 3410 | SF. |$ 362|% 1234420
5' WIDE
MS LINK NO. 23295
[Pipers Brook Drive | Cevitan Lane __ |SLineoflot616 | 1270 | SF. |$ 400|$ __ 5080.00]
5' WIDE
MS LINK NO. 26036
Red Fern Cane | Cevitan Lane _ |SLineoflot593 | 1650 | SF. |$ 386|%  6,369.00]

5'WIDE

MS LINK NO. 23285

f:\enroot\priv_cont\contract finalization\schedule a\streets\7657-Street Schedule A excluding bituminous.xls

GRAND TOTAL COST $ 41,324.35
Prepared By: CD
Date: 4/4/2018




SANITARY SEWER PLANT VALUE

(Schedule 'A' / Sanitary Structures)

Village at Autumn Lake Ph 2

STRUCTURES

11315

Description

Quantity

4' DIAM SAS

3

Unit
EA

Unit Cost
$ 2,500.00

Total Cost
7,500.00

Engineering @ 10%

750.00

Total Cost
Extra Manhole Depth

— 457 ]

VF

$ 2,750.00

8,250.00

$ 190.00

~ T 27768.30

Engineering @ 10%

276.83

Total Cost

$ 209.00

996969|6999

0BT

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST

$ 11,295.13

Total Sanitary Sewer Improvments:

$ 49,306.73

Prepared By:

Date:

EEA

4/6/2018




SANITARY SEWER PLANT VALUE
(Schedule 'A’' / Sanitary Pipes)

Village at Autumn Lake Ph 2

PIPES

11315

Description

Quantity

8" PVC

815

Unit
LF

Unit Cost
$34.00

Total Cost
$ 27,710.00

Engineering @ 10%

2,771.00

Total Cost
Sanitary Trench Compaction

815

$ 37.40

30,481.00

$ 8.40

~ 76,846.00 |

Engineering @ 10%

684.60

Total Cost

$ 9.24

L2 R R Rez R

753060

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST

$ 38,011.60

Prepared By:
Date:

EEA

4/6/2018




STORM SEWER PLANT VALUE
(Schedule 'A' / Storm Structures)

Village at Autumn Lake Ph 2

STRUCTURES

11315

Description

Quantity

H Inlet

Unit

EACH

Unit Cost
$ 2,500.00

Total Cost
$ 12,500.00

Engineering @ 10%

1,250.00

Total Cost
3X3 SAS

$ 2,750.00

13,750.00

$ 2,900.00

= 5,800.00 |

Engineering @ 10%

580.00

Total Cost
4X4 SAS

$ 3,190.00

6,380.00

$ 3,700.00

~17,100.00 |

Engineering @ 10%

1,110.00

Total Cost

$ 4,070.00

12,210.00

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

Engineering @ 10%

Total Cost

GRAND TOTAL COST

$ 32,340.00

Prepared By:
Date:

EEA

4/6/2018




STORM SEWER PLANT VALUE

(Schedule 'A' / Storm Pipes)

Village at Autumn Lake Ph 2

11315
PIPES
Description Quantity Unit Unit Cost Total Cost
12" RCP 143 LF $ 4200[9% 6,006.00
Engineering @ 10% $ 600.60
Total Cost $ 46.20]9% 6,606.60
15" RCP 63 LF $ 4775|$% 3,008.25
Engineering @ 10% $ 300.83
Total Cost $ 5253]% 3,309.08
21" RCP 183 $ 4525(% 8,280.75
Engineering @ 10% $ 828.08
Total Cost $ 49.7819% 9,108.83
24" RCP 425 LF $ 51.00($ 21,675.00
Engineering @ 10% $ 2,167.50
Total Cost $ 56.10] 3% 23,842.50
Storm Trench Compaction 814 TF $ 270(% 2,197.80
Engineering @ 10% $ 219.78
Total Cost $ 297]|% 2,417.58
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
Engineering @ 10%
Total Cost
GRAND TOTAL COST $ 45,284.58
Prepared By: EEA
Date: 4/6/2018






