

CONTRACT NO. 9411
MCKENNA BOULEVARD FLOOD MITIGATION

SPEEDWAY SAND & GRAVEL, INC.

\$5,866,227.25

Speedway Sand & Gravel, Inc.						
Price	Extension	12011-402-170	12011-402-171	12011-84-173	12011-84-179	12011-84-174
	\$5,866,227.25	\$248,894.00	\$1,740,120.00	\$122,124.20	\$105,763.95	\$3,649,325.10
Contingency - 5%:	\$293,311.00	\$10,986.00	\$0.00	\$8,893.00	\$7,701.00	\$265,731.00
	<u>\$6,159,538.25</u>	<u>\$259,880.00</u>	<u>\$1,740,120.00</u>	<u>\$131,017.20</u>	<u>\$113,464.95</u>	<u>\$3,915,056.10</u>