
STRUCTURES
Description Quantity Unit Unit Cost Total Cost

4' DIAM SAS 1 EA 2,000.00$   2,000.00$                 
Engineering @ 10% 200.00$                    
Total Cost 2,200.00$   2,200.00$                 

Extra Manhole Depth 4 VF 190.00$      760.00$                    
Engineering @ 10% 76.00$                      
Total Cost 209.00$      836.00$                    

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 3,036.00$                 

Prepared By: EEA
Total Sanitary Sewer Improvments: 9,406.38$        Date: 7/31/2019

(Schedule 'A' / Sanitary Structures)
SANITARY SEWER PLANT VALUE

11305

Birchwood Point Ph 6



PIPES
Description Quantity Unit Unit Cost Total Cost

8" PVC 205 LF $26.25 5,381.25$                 
Engineering @ 10% 538.13$                    
Total Cost 28.88$     5,919.38$                 

Sanitary Sewer Trench Compaction 205 TF 2.00$       410.00$                    
Engineering @ 10% 41.00$                      
Total Cost 2.20$       451.00$                    

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

Engineering @ 10%
Total Cost

GRAND TOTAL COST 6,370.38$                 

Prepared By: EEA
Date: 7/31/2019

(Schedule 'A' / Sanitary Pipes)
SANITARY SEWER PLANT VALUE

11305

Birchwood Point Ph 6


