STORM SEWER PLANT VALUE
(Schedule 'A" / Storm Structures)

3030 Ohmeda Drive CSM

STRUCTURES

13825 /9082

Description

Quantity

Unit

Unit Cost

Total Cost

18" RCP Apron End

EACH

$ 3,500.00

7,000.00

Engineering @ 12%

Total Cost

24" RCP Apron End

“EACH

$ 3,920.00

$ 3,500.00

$
$ 840.00
$ 7,840.00

7,000.00

Engineering @ 12%

Total Cost

3,920.00

$
$ 840.00
$ 7,840.00

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

GRAND TOTAL COST

$ 15,680.00

Total Storm Sewer Improvements:

$ 36,304.80

Prepared By:

Date:

EEA

6/18/2025




STORM SEWER PLANT VALUE
(Schedule 'A" / Storm Pipes)

3030 Ohmeda Drive CSM

PIPES

13825/ 9082

Description

Quantity

Unit Unit Cost

Total Cost

18" RCP

85

LF $ 98.00

8,330.00

Engineering @ 12%

999.60

Total Cost

24" RCP

69

$ 109.76

LF $ 135.00

A AR

9,329.60

9,315.00

Engineering @ 12%

Total Cost

Storm Sewer Trench Compaction

151.20

TF $ 5.00

$
$ 1,117.80
$ 10,432.80

Engineering @ 12%

Total Cost

$ 560

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

Engineering @ 12%

Total Cost

GRAND TOTAL COST

$ 20,624.80

Prepared By:
Date:

EEA

6/18/2025




	Structures
	Pipes

